Contract ID : <u>16ID0051</u> Contract Name : <u>Construction</u> cocation of the <u>Contract</u> : <u>Tunga, Leyte</u>	Department of Public Works and High <u>Construction of 1 unit 3 Storey Twelve Classroom School Building Gregorio C. Catenza NHS(Tunga NHS)</u> <u>Tunga,Leyte</u>	Depart Classroom School Building C	Department of Public Works and Hi ilding Gregorio C. Catenza NHS(Tunga NH	Works and Highways a NHS(Tunga NHS)			
		ABSTR (AF	Carigara, Leyte ACT OF BIDS AS C TER EVALUATION	ALCULATED OF BIDS) August 12, 2016			
Approved Budget for the Contract : P Date and Time of Opening of Bids : Place of Opening of Bids :	18,072,268.79 August 9, 2016 at 2:00 P.M. DPWH 2nd LED, Carigara,Leyte	M.		c			
	<u>Name of Bidder 1</u>	Name of Bidder 2	Name of Bidder 3	Name of Bidder 4	Name of Bidder 5	<u>Name of Bidder 6</u>	Name of
Fotal Amount of Bid as Calculated	R.T. MORABE CONSTRUCTION 18,061,413.20						
-orm of Bid Security	Bid Securing Declation						
Bank/Company	•						
Validity Period							
Bid Security Amount							
Sufficient/insufficient Remarks	Sufficient						-
EDUARDO ENV BARREDA, JR. BAC/ Chailmap Administrative Officer V		NORBERITO BAC VIDE- C Chief Soustinue	Vide- Chairman	VILI End-user for Civil V Chief, Quality	VILLA R LUM End-user for Civil Works , Goods and Supplies Chief, Quality dssoftance Section	FRAMEISCO E. ROBIN, JF BAC Member -Fol Sull Types of Pro Chief, Maintenance Section	E. ROBIN, JF Types of Proc
FERMANDO V. SUAVIS Provisional Member Chief, Planning & Design Section	ection	CESTR V MAKABENTA Head, BAC Secretariat Engineer III		ROCHE	Engineer II		
JPWH-INFR-52-062106			Page 1 to 1				