




HATCH	ITEM	AREA
	100% Subgrade Common Excavation	6.18 sq.m
	Embankment	45.92 sq.m
	500% Stone Masonry (L/S)	14.15 sq.m
	200% Stone Masonry (R/S)	00.00 sq.m

100% Subgrade Preparation, Common Material
300% 1/2" Gravel Surface Course
100% 1/2" Subgrade Preparation, Common Material
31% 1/2" PCC Pavement (Unreinforced) 0.23m thick 14 days
200% 1/2" Aggregate Subgrade Course
Existing PCCP 0.23m thick and 3.05m width
Existing Subgrade



REPUBLIC OF THE PHILIPPINES
 DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS
 REGIONAL OFFICE NO. VIII
 BANGALAY, CEBU

PROJECT NAME AND LOCATION
 SIPAG - ACCESS ROADS AND/OR BRIDGES FROM THE NATIONAL ROADS LEADING TO MAJOR/ STRATEGIC PUBLIC BUILDINGS/ FACILITIES - CONSTRUCTION OF ROAD, SEGMENT 1 - PHASE 1, BARANGAY PAGLAUM TO BARANGAY TABANGONAY, TAGLOAN CITY

SHEET CONTENTS
 DETAILED CROSS SECTION

PREPARED
 FRANCIS ALVIN C. NADERA
 ENGINEER
 DATE

REVIEWED
 FELIX R. LACUS
 CHIEF REGIONAL DESIGN SECTION
 DATE

SUBMITTED
 AGNES M. BARONDA
 CHIEF PLANNING AND DESIGN SECTION
 DATE

RECOMMENDED
 MA. MARGARITA C. DIAZ, JR.
 ASSISTANT REGIONAL DIRECTOR
 DATE

APPROVED
 EDGAR B. TABACON, CESO IV
 REGIONAL DIRECTOR
 DATE

SHEET NO.
 26
 SHEET NO.
 175

10511a - Subgrade Preparation: Common Material
100(1) - Gravel Surface Course
10511a - Subgrade Preparation: Common Material
3111a1 - PCC Pavement: Unimproved: 0.23m
Thick: 14 days
200(1) - Aggregate Subbase Course
Existing: PCCP 0.21 m thick and 3.05 m width
Existing: Subbase



REPUBLIC OF THE PHILIPPINES
DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS
REGIONAL OFFICE NO. VIII
BARAS, PAIG LAYTE

PROJECT NAME AND LOCATION

SIPAG - ACCESS ROADS AND/ OR BRIDGES FROM THE NATIONAL ROADS LEADING TO MAJOR/ STRATEGIC PUBLIC BUILDINGS/ FACILITIES - CONSTRUCTION OF ROAD, SEGMENT 1 - PHASE 1, BARANGAY PASLAUM TO BARANGAY TABANGOHAY, TACLOBAN CITY

TACLOBAN CITY LD

SHEET CONTENTS
DETAILED CROSS SECTION

PREPARED

FRANCIS ALVIN C. NADERA
RECEIVED

DATE

REVIEWED


FELIX R. BACUS
CHIEF HIGHWAY DESIGN ENGINEER

SUBMITTER: Baronda
AGNES M. BARONDA
CHIEF, PLANNING AND DESIGN DIVISION

RECOMMENDED

MA. MARGARITA C. JONIA, CML
ASSISTANT REGIONAL DIRECTOR

APPROVED

EDGAR B. TABACON, CESOR IV
REGIONAL DIRECTOR

SET NO.	SHEET NO.
 D 27 120	 81 175

PROJECT NAME: ANNECIGATION
SIPAG - ACCESS ROADS AND/OR BRIDGES FROM THE
NATIONAL ROADS LEADING TO MAJOR/ STRATEGIC
PUBLIC BUILDINGS/ FACILITIES - CONSTRUCTION OF
ROAD, SEGMENT 1 - PHASE 1, BARANGAY PAGLAUM
TO BARANGAY TARANGOMAY, TACLOBAN CITY
TACLOBAN CITY LD


PREPARED 
FRANCIS ALVIN C. NADERA
Jr. ENGINEER

SUBMITTER *Baronda*
AGNES M. BARONDA


APPROVED

EDUARDO TABACON, CESOM


SET NO.	SHEET NO.
0	82



STA. 1+050.00
FGE = 23.294
NORTHING = 1,246,261.421
EASTING = 491,104.066



STA. 1+040.00
FGE = 23.996
NORTHING = 1,246,261.963
EASTING = 491,108.513




STA. 1+020.00
FGE = 24.837
NORTHING = 1,246,242.009
EASTING = 491,108.344


10% (Subgrade Preparation, Common Material)
100% (Gravel Surface Course)
100% (Subgrade Preparation, Unseasoned Material)
10% (1st FGD Pavement, Unseasoned) 9.2%
Max. 14 days
100% (Aggregate Subbase Course)
Existing: PCCP 0.22 m thick and 2.05 m wide
Existing Subbase

REPUBLIC OF THE PHILIPPINES DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS REGIONAL OFFICE NO. VIII BAYAN, PAO, LEYTE	PROJECT NAME AND LOCATION BPAG - ACCESS ROADS AND/OR BRIDGES FROM THE NATIONAL ROADS LEADING TO MAJOR STRATEGIC PUBLIC BUILDINGS/FACILITIES - CONSTRUCTION OF ROAD, SEGMENT 1 - PHASE 1, BARANGAY PAGLAUM TO BARANGAY TABANGOHAY, TACLOBAN CITY TACLOBAN CITY LD	SHEET DATE/TITLE DETAILED CROSS SECTION	PREPARED FRANCIS ALBERT C. NADERA ENGINEER DATE	REVIEWED FELIX R. MACOS CHIEF PLANNING AND DESIGN DIVISION DATE	SUBMITTED ARTEMIO BARONZA DATE	RECOMMENDED MA. MARGARITA C. LUNA, RMC ASSISTANT REGIONAL DIRECTOR DATE	APPROVED EDGAR B. TABACON, CESO IV REGIONAL DIRECTOR DATE	SET NO. D 20120	SHEET NO. 80 175
---	--	--	--	--	--------------------------------------	--	--	-----------------------	------------------------


SCALE 1:100



STA. 1+120.00
FGE = 21.921
NORTHING = 1,246,327.419
EASTING = 491,067.165




STA. 1+100.00
FGE = 22.303
NORTHING = 1,246,314.754
EASTING = 491,062.630




STA. 1+080.00
FGE = 22.732
NORTHING = 1,246,299.339
EASTING = 491,095.302

102(5) Subgrade Preparation, Common Material
100(1) - Gravel Surface Layer
102(5) - Subgrade Preparation, Common Material
111(1) - PCC Pavement (Unreinforced), 0.23m
Thick: 14 days
200(1) - Aggregate Surface Course
Existing: ROP 0.25 m thick and 0.05 m width
Existing: Subbase


REPUBLIC OF THE PHILIPPINES DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS REGIONAL OFFICE NO. VIII SARANGANI, LANTANA	PROJECT NAME AND LOCATION	SHEET CONTENTS	PREPARED	REVIEWED	SUBMITTED	RECOMMENDED	APPROVED	SITING	SHEETING
	SPAG - ACCESS ROADS AND/OR BRIDGES FROM THE NATIONAL ROADS LEADING TO MAJOR STRATEGIC PUBLIC BUILDINGS/FACILITIES - CONSTRUCTION OF ROAD, SEGMENT 1 - PHASE 1, BARANGAY PAOLAIM TO BARANGAY TABANGOHAY, TAGLORAN CITY TACLORAN CITY LG	DETAILED CROSS SECTION	FORICIS ALVIN C. NADERA DATE	FELIX IL. BRUNO DATE	EDGAR B. BARONDA DATE	MA. MARGARITA C. JUIA, D.E. DATE	EDGAR B. TABACON, CESO IV DATE	0 30 120	64 175



STA. 1+180.00
FGE = 22.221
NORTHING = 1,246,364.346
EASTING = 491,019.875



STA. 1+160.00
FGE = 21.843
NORTHING = 1,246,352.037
EASTING = 491,035.638



STA. 1+140.00
FGE = 21.740
NORTHING = 1,246,339.728
EASTING = 491,051.401

100/10 - Subgrade Preparation: Common Material
100/11 - Grand Surface Course
100/12 - Subgrade Preparation: Common Material
311/1/1 - RCC Pavement (Unreinforced), 0.22m
200/11 - Aggregate Subbase Course
Existing: FCUP 023 is thick and 3.05 m width
Existing Subbase:



REPUBLIC OF THE PHILIPPINES
DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS
REGIONAL OFFICE NO. VIII
SARAS PAO, LEYTE

PROJECT NAME AND LOCATION
SIPAG - ACCESS ROADS AND/OR BRIDGES FROM THE
NATIONAL ROADS LEADING TO MAJOR STRATEGIC
PUBLIC BUILDING FACILITIES - CONSTRUCTION OF
ROAD, SEGMENT 1 - PHASE 1, BARANGAY PAGLAUM
TO BARANGAY TABANGOHAY, TACLOBAN CITY
TACLOBAN CITY, LD

SHEET CONTENTS
DETAILED CROSS SECTION

PREPARED
FRANCIS ALVIN C. RADERA
ENGINEER
DATE

REVIEWED
FELIX R. SACUS
CHIEF ENGINEER
DATE

SUBMITTED
ADRIAN M. MANDAY
DESIGN PLANNER AND/OR DESIGNER
DATE


RECOMMENDED
MA. MARICORITA JUNIA, D.M.
ASSISTANT REGIONAL DIRECTOR
DATE

APPROVED
EDGAR B. TABACON, CESO IV
REGIONAL DIRECTOR
DATE


SHEET NO.
31
SHEET NO.
175

 REPUBLIC OF THE PHILIPPINES DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS REGIONAL OFFICE NO. VIII BAYAL, PALAY CITY	PROJECT NAME AND LOCATION	SHEET CONTENTS	PREPARED	REVIEWED	SUBMITTED	RECOMMENDED	APPROVED	SLT NO.	SHEET NO.
	SIPAG - ACCESS ROADS AND/OR BRIDGES FROM THE NATIONAL ROADS LEADING TO MAJOR STRATEGIC PUBLIC BUILDINGS/FACILITIES - CONSTRUCTION OF ROAD, SEGMENT 1, PHASE 1, BARANGAY PAGA ALBUM TO BARANGAY TABANGONAY, TACLOBAN CITY, TACLOBAN CITY LG	DETAILED CROSS SECTION	<u>FRANCIS ALVIN C. NADERA</u> DRAWING ENGINEER DATE: _____	<u>FELIX R. BACOS</u> CHIEF, HIGHWAY DESIGN DIVISION DATE: _____	<u>JOHN P. BARROJA</u> CHIEF, PLANNING AND DESIGN DIVISION DATE: _____	<u>MA. MARGARITA C. UNIA, JRM.</u> ASSISTANT REGIONAL DIRECTOR DATE: _____	<u>EDGAR B. TABACON, CESO IV</u> REGIONAL DIRECTOR DATE: _____	10 32/126	86 175


SCALE 1:100



STA. 1+300.00
FGE = 28.098
NORTHING = 1,246,353.876
EASTING = 490,915.115



STA. 1+280.00
FGE = 26.765
NORTHING = 1,246,356.659
EASTING = 490,931.482



STA. 1+260.00
FGE = 25.322
NORTHING = 1,246,377.008
EASTING = 490,948.555

100% (1) - Subgrade Preparation - Common Material
 100% (1) - Travel Surface Course
 100% (1) - Subgrade Preparation - Common Material
 100% (1) - PCC Pavement (Concrete) - 0.23m
 Thick - 14 days
 100% (1) - Aggregate Subbase Course
 Existing PCCP 0.23 m thick and 2.00 m wide
 Existing Subbase

REPUBLIC OF THE PHILIPPINES DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS REGIONAL OFFICE NO. VIII BANGALAY, CAGAYAN DE ORO	PROJECT NAME AND LOCATION SIPAG - ACCESS ROADS AND/OR BRIDGES FROM THE NATIONAL ROADS LEADING TO MAJOR STRATEGIC PUBLIC BUILDINGS/FACILITIES - CONSTRUCTION OF ROAD, SEGMENT 1 - PHASE 1, BARANGAY PAGLAUM TO BARANGAY TABANGOHAY, TACLOBAN CITY TACLOBAN CITY, LGU	SHEET CONTENTS DETAILED CROSS SECTION	PREPARED FRANCIS ALVIN C. NADERA ENGINEER DATE	REVIEWED FELIX P. BACOS CHIEF PLANNING AND DESIGN DIVISION DATE	DESIGNED AGNES M. BARONDA CHIEF PLANNING AND DESIGN DIVISION DATE	RECOMMENDED MA. MARICRITA C. BRIA, D.M. ASST. CHIEF PLANNING AND DESIGN DIVISION DATE	APPROVED EDGAR B. TABACON, CESO IV REGIONAL DIRECTOR DATE	SHEET NO. 87	SHEET NO. 175											
	REVISIONS <table border="1"> <tr> <th>NO.</th> <th>DESCRIPTION</th> <th>DATE</th> </tr> <tr> <td>1</td> <td>Initial Design</td> <td>10/10/2023</td> </tr> </table>								NO.	DESCRIPTION	DATE	1	Initial Design	10/10/2023	REVISIONS <table border="1"> <tr> <th>NO.</th> <th>DESCRIPTION</th> <th>DATE</th> </tr> <tr> <td>1</td> <td>Initial Design</td> <td>10/10/2023</td> </tr> </table>	NO.	DESCRIPTION	DATE	1	Initial Design
NO.	DESCRIPTION	DATE																		
1	Initial Design	10/10/2023																		
NO.	DESCRIPTION	DATE																		
1	Initial Design	10/10/2023																		

105/1a - Subgrade Preparation: Common Material	
200/1 - Gravel Surface Course	
105/1a - Subgrade Preparation: Common Material	
211/1c1 - HCC Pavement (Unreinforced), 0.2 m thick, 14 days	
200/1 - Aggregate Subbase Course	
Existing HCC, 0.23 m thick and 1.05 m width	
	Existing Subbase



REPUBLIC OF THE PHILIPPINES
DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS
REGIONAL OFFICE NO. VII
BARAS PASE, CEBU

PROJECT NAME AND LOCATION

SHIPAG - ACCESS ROADS AND/OR BRIDGES FROM THE NATIONAL ROADS LEADING TO MAJOR/ STRATEGIC PUBLIC BUILDINGS/ FACILITIES - CONSTRUCTION OF ROAD, SEGMENT 1 - PHASE 1, BARANGAY PAGLAUM TO BARANGAY TABANGOHAY, TACLOBAN CITY

SHLET CONTENTS

DETAILED CROSS SECTION

☒ PENDING

FRANCIS ALVIN C. NADERA
ENGINEER

1947

REVIEWED

FELIX R. BRUNS
RE+ HIGHWAY DESIGN SECTION

SUBTOTAL

AGNES M. BARONDA
CHIEF, PLANNING AND DESIGN DIVISION

1

MS-CRM-14617

MA. MARGARITA C. JUNIA, D.
ASSISTANT REGIONAL DIRECTOR

1

	1000000
--	---------

EDGAR B. TABACON, CESO IV
REGIONAL DIRECTOR


T

1	2	3	4	5	6	7	8	9	10	11	12	13	14	15	16	17	18	19	20	21	22	23	24	25	26	27	28	29	30	31	32	33	34	35	36	37	38	39	40	41	42	43	44	45	46	47	48	49	50	51	52	53	54	55	56	57	58	59	60	61	62	63	64	65	66	67	68	69	70	71	72	73	74	75	76	77	78	79	80	81	82	83	84	85	86	87	88	89	90	91	92	93	94	95	96	97	98	99	100
---	---	---	---	---	---	---	---	---	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	-----


1

--	--	--

SCALE 1:100



STA. 1+380.00
FGE = 29.903
NORTHING = 1,246,285.536
EASTING = 490,875.743



STA. 1+360.00
FGE = 29.719
NORTHING = 1,246,303.797
EASTING = 490,883.990

500 (a) - Subgrade Preparation: Correction Material
300 (b) - Gravel Surface Course
100 (c) - Subgrade Preparation: Correction Material
31% (d) - Subgrade Preparation: Correction Material
14 days
200 (e) - Aggregate Subgrade Course
Existing: PCCP 0.23 m thick and 3.05 m width
Existing: Subgrade



REPUBLIC OF THE PHILIPPINES
DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS
REGIONAL OFFICE NO. VIII
BAYAN, PANGLOSS, LEYTE

PROJECT NAME AND LOCATION
SIPAG - ACCESS ROADS AND/OR BRIDGES FROM THE
NATIONAL ROADS LEADING TO MAJOR STRATEGIC
PUBLIC BUILDINGS/FACILITIES - CONSTRUCTION OF
ROAD SEGMENT 1 - PHASE 1, BARANGAY PAGLAM
TO BARANGAY TABANGHAY, TACLOBAN CITY
TACLOBAN CITY, LD

SHEET CONTENTS
DETAILED CROSS SECTION

PREPARED
FRANCIS ALVIN C. NADERA
ENGINEER
DATE

REVIEWED
FELIX R. JACUS
CHIEF PLANNING AND DESIGN DIVISION
DATE


SUBMITTED
AGNES A. BARONDA
CHIEF PLANNING AND DESIGN DIVISION
DATE

RECOMMENDED
MA. MARGARITA C. JUNA, D.M.
ASSISTANT REGIONAL DIRECTOR
DATE

APPROVED
EDGAR B. TABACON, CESO II
REGIONAL DIRECTOR
DATE

SET NO.
35/120
SHEET NO.
85
175

SCALE 1:100



STA. 1+400.00
FGE = 30.201
NORTHING = 1,246,267.256
EASTING = 456,867.836

HATCH	ITEM	AREA
	10% Grade (Existing)	15.00 sq.m
	2% Grade (Existing)	30.00 sq.m
	0.5% Grade (Existing)	14.15 sq.m
	10% Grade (Proposed)	60.00 sq.m

100/11 - Subgrade Preparation, Cement Material
200/11 - Gravel Surface, Curb
100/11 - Subgrade Preparation, Cement Material
211/11 - PCC Pavement (Unreinforced), 0.23m
thick - 14 days
200/11 - Aggregate Subbase Course
Existing PCCP 0.23m thick and 0.05m width
Existing Subbase



REPUBLIC OF THE PHILIPPINES
DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS
REGIONAL OFFICE NO. VIII
BARANGAY 1575

PROJECT NAME AND LOCATION
SPAG - ACCESS ROADS AND/OR BRIDGES FROM THE
NATIONAL ROADS LEADING TO MAJOR STRATEGIC
PUBLIC BUILDINGS/FACILITIES - CONSTRUCTION OF
ROAD, SEGMENT 1 - PHASE 1, BARANGAY PAGLAUM
TO BARANGAY TABANGHAY, TACLOBAN CITY
TACLOBAN CITY LG

SHEET CONTENTS
DETAILED CROSS SECTION

PREPARED
FRANCIS ALAN C. NADERA
ENGINEER
DATE

REVIEWED
FELIX A. BACUS
CHIEF ENGINEER
DATE

DESIGNED
JAMES A. BARONDA
CHIEF PLANNING AND DESIGN DIVISION
DATE

RECOMMENDED
MA. MARGARITA C. JUNIA, D.M.
ASST. CHIEF REGIONAL DIRECTOR
DATE

APPROVED
EDGAR B. TABACON, CES IV
REGIONAL DIRECTOR
DATE

SHEET NO. 96
D 120
175

10011a - Subgrade Preparation: Common Material
 20011 - Gravel Surface Course
 10011a - Subgrade Preparation: Common Material
 31311a - P.C. Pavement: Joint/Seams, 0.25m
 thick, 14 days
 20011 - Aggregate Surface Course
 Existing P.C.P. 0.25m thick and 0.05m width



REPUBLIC OF THE PHILIPPINES
DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS
REGIONAL OFFICE NO. VIII
DARAB, DAUO, LEYTE

PROJECT NAME AND LOCATION
SIPAG - ACCESS ROADS AND/OR BRIDGES FROM THE NATIONAL ROADS LEADING TO MAJOR/ STRATEGIC PUBLIC BUILDINGS/FACILITIES - CONSTRUCTION OF ROAD, SEGMENT 1 - PHASE 1, BARANGAY PAGLAUM TO BARANGAY TABANGGAY, TACLOBAN CITY
TACLOBAN CITY LD

DETAILED CROSS SECTION

PREPARED

FRANCIS ALVIN C. NADERA

6 THOMAS

DATE

REVIEWED: _____


FELDAR BACUS
CHIEF, PROBATION DEPARTMENT

DATE: _____

SUBMITTER	 AGNES M. BARONDA CHIEF, PLANNING AND DESIGN DIVISION
DATE	1

RECOMMENDED

MA. MARGARITA C. JUNIA, D
ASSISTANT REGIONAL DIRECTOR


APPROVED: _____
EDGAR E. TABACON, CESO II
REGIONAL DIRECTOR

SET NO.	
D	
77	120


Sheep T. No.	
91 175	

 REPUBLIC OF THE PHILIPPINES DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS REGIONAL OFFICE NO. VIII BATAI, PALO LESTE	PROJECT NAME AND LOCATION BPAG - ACCESS ROADS AND/OR BRIDGES FROM THE NATIONAL ROADS LEADING TO MAJOR STRATEGIC PUBLIC BUILDINGS/FACILITIES - CONSTRUCTION OF ROAD, SEGMENT 1 - PHASE 1, BARANGAY PAGLAUM TO BARANGAY TABANGOHAY, TAGCLOBAN CITY TAGCLOBAN CITY LD	SHEET CONTENTS DETAILED CROSS SECTION	PREPARED  FRANCIS ALVIN C. NADERA ENGINEER II DATE	REVIEWED  FELIX R. LACUS CHIEF PLANNING DESIGN SECTION DATE	SUBMITTED  ARNES B. BARANDA CHIEF PLANNING AND DESIGN SECTION DATE	RECOMMENDED  MA. MARGARITA C. JUNIA, D.M. ASSISTANT REGIONAL DIRECTOR DATE	APPROVED  EDGAR B. TABACON, CESO III REGIONAL DIRECTOR DATE	SHEET NO.	SHEET NO.
									92


 REPUBLIC OF THE PHILIPPINES DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS REGIONAL OFFICE NO. VIII BANGALLO, LETE	PROJECT NAME AND LOCATION	SHEET CONTENTS	PREPARED	REVIEWED	SUBMITTED	RECOMMENDED	APPROVED	SET NO.	SHEET NO.
	ROAD - ACCESS ROADS AND/OR BRIDGES FROM THE NATIONAL ROADS LEADING TO MAJOR STRATEGIC PUBLIC BUILDINGS/FACILITIES - CONSTRUCTION OF ROAD, SEGMENT 1 - PHASE 1, BARANGAY PAGLAUM TO BARANGAY TARANGOHAY, TACLOBAN CITY TACLOBAN CITY LD	DETAILED CROSS SECTION	FRANCIS ALVIN C. NADERA ENGINEER DATE	FELIX R. CASUS CHIEF, PLANNING & DESIGN SECTION DATE	AGNES M. BARONDA CHIEF, PLANNING AND DESIGN SECTION DATE	MA. MARICORITA C. MANILA, D.M. ASSISTANT REGIONAL DIRECTOR DATE	EDGAR B. TABACON, DESO IV REGIONAL DIRECTOR DATE	D 39 120	93 175




STA. 1+520.00
FGE = 32.459
NORTHING = 1,246,188.707
EASTING = 490,792.931



STA. 1+500.00
FGE = 33.065
NORTHING = 1,246,188.910
EASTING = 490,812.783




STA. 1+560.00
FGE = 29.463
NORTHING = 1,246,198.989
EASTING = 490,754.277



STA. 1+540.00
FGE = 31.198
NORTHING = 1,246,193.804
EASTING = 490,773.593

 REPUBLIC OF THE PHILIPPINES DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS REGIONAL OFFICE NO. VIII BARAS PAGO, LAYTE	PROJECT NAME AND LOCATION SIPAG - ACCESS ROADS AND/OR BRIDGES FROM THE NATIONAL ROADS LEADING TO MAJOR STRATEGIC PUBLIC BUILDINGS / FACILITIES - CONSTRUCTION OF ROAD, SEGMENT 1 - PHASE 1, BARANGAY PAGLUM TO BARANGAY TABANGOHAY, TAGCLOBAN CITY TACLOBAN CITY LD	SHEET CONTENTS DETAILED CROSS SECTION	PREPARED BY FRANCIS ALBINO MADERA ENGINEER DATE	REVIEWED BY FELIX R. BACUS CHIEF ENGINEER - CIVIL DIVISION DATE	DESIGNED BY AGNES M. BARONDA SHEET PLANNING AND DESIGN DIVISION DATE	RECOMMENDED BY MA. MARICARITA T. JUNIA, P.E. ASSISTANT REGIONAL COMMISSIONER DATE	APPROVED BY EDGER B. TABACON, CESO IV REGIONAL DIRECTOR DATE	SHEET NO. 48/120	SHEET NO. 95/175
									



 REPUBLIC OF THE PHILIPPINES DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS REGIONAL OFFICE NO. VIII BARANG PAG-LEYTE	PROJECT NAME AND LOCATION SIPAG - ACCESS ROADS AND/OR BRIDGES FROM THE NATIONAL ROADS LEADING TO MAJOR STRATEGIC PUBLIC BUILDINGS/FACILITIES - CONSTRUCTION OF ROAD, SEGMENT 1 - PHASE 1, BARANGAY PAGLAUM TO BARANGAY TABANOONHAY, TAGLOAN CITY TACLOBAN CITY, LD	SHEET CONTENTS DETAILED CROSS SECTION	PREPARED  FRANCIS ALVIN C. NADERA UNCLASIFIED DATE	REVIEWED  FELIX MACUS CHIEF, HIGHWAY DESIGN DIVISION DATE	SUBMITTED  AGNES M. BARONDA CHIEF, PLANNING AND DESIGN DIVISION DATE	RECOMMENDED  MA. MARGARITA C. JENIA, O.M. ASSISTANT REGIONAL DIRECTOR DATE	APPROVED  EDGAR B. TABACON, CESO IV REGIONAL DIRECTOR DATE	SHEET NO. 120	SHEET NO. 175
---	--	--	---	--	---	---	---	----------------------	----------------------