



Republic of the Philippines
DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS
APAYAO 2ND DISTRICT ENGINEERING OFFICE
Luna, Apayao



INVITATION TO BID

FOR

CONTRACT ID NO. 25PC0067

CONVERGENCE AND SPECIAL SUPPORT PROGRAM - BASIC INFRASTRUCTURE PROGRAM (BIP) - MULTI-PURPOSE BUILDINGS/ FACILITIES TO SUPPORT SOCIAL SERVICES - CONSTRUCTION OF MULTI-PURPOSE BUILDING (NCIP PROVINCIAL OFFICE BUILDING), PAYANAN - SAN GREGORIO, LUNA, APAYAO

The **DPWH-Apayao 2nd District Engineering Office**, through the **GAA FY 2025** intends to apply sum of **Php 9,900,000.00** being Approved Budget for the Contract (ABC) to payments under the **CONVERGENCE AND SPECIAL SUPPORT PROGRAM - BASIC INFRASTRUCTURE PROGRAM (BIP) - MULTI-PURPOSE BUILDINGS/ FACILITIES TO SUPPORT SOCIAL SERVICES - CONSTRUCTION OF MULTI-PURPOSE BUILDING (NCIP PROVINCIAL OFFICE BUILDING), PAYANAN - SAN GREGORIO, LUNA, APAYAO**.

1. Bids received in excess of the ABC shall be automatically rejected at bid opening.
2. The **DPWH-Apayao 2nd District Engineering Office**, through its Bids and Awards Committee now invites bids for the hereunder Works:

Name of Contract	:	CONVERGENCE AND SPECIAL SUPPORT PROGRAM - BASIC INFRASTRUCTURE PROGRAM (BIP) - MULTI-PURPOSE BUILDINGS/ FACILITIES TO SUPPORT SOCIAL SERVICES - CONSTRUCTION OF MULTI-PURPOSE BUILDING (NCIP PROVINCIAL OFFICE BUILDING), PAYANAN - SAN GREGORIO, LUNA, APAYAO
Contract ID No.	:	25PC0067
Locations	:	LUNA, APAYAO
Scope of Works	:	CONSTRUCTION OF MULTI-PURPOSE BUILDING
Approved Budget for the Contract	:	Php 9,900,000.00
Contract Duration	:	200CD

3. Prospective bidders should be (1) registered with and classified by the Philippine Contractors Accreditation Board (PCAB) with PCAB LICENSE **Category C & D for Small B**. The description of an ineligible Bidder is contained in the Bidding Documents, particularly, in Annex II-1.1 B Section II and III of Bidding Documents.
Contractors/applicants who wish to participate in this bidding are encouraged to enroll in the DPWH Civil Works Application (CWA) at the DPWH Procurement Service (PrS), 5th Floor, DPWH Bldg., Bonifacio Drive, Port Area, Manila, while those already enrolled shall keep their records current and updated. The Contractor's eligibility to bid on the project will be determined using the DPWH Contractor Profile Eligibility Process (CPEP) and subject to further post-qualification. Information or registration can be obtained from the PrS during working weekdays from 7:00 A.M. to 04:00 P.M. or the DPWH Website www.dpwh.gov.ph.
4. Bidding will be conducted through open competitive bidding procedures using non-discretionary pass/fail criterion as specified in the 2016 Revised implementing Rules and Regulations (IRR) of Republic Act (RA 9184), otherwise known as the "Government Procurement Reform Act". The contract shall be awarded to the Lowest Calculated Responsive Bidder (LCRB) who was determined as such during post-qualification.



Republic of the Philippines
DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS
APAYAO 2ND DISTRICT ENGINEERING OFFICE
Luna, Apayao



Contract ID: **25PC0067**

Contract Name: **CONVERGENCE AND SPECIAL SUPPORT PROGRAM - BASIC INFRASTRUCTURE PROGRAM (BIP) - MULTI-PURPOSE BUILDINGS/ FACILITIES TO SUPPORT SOCIAL SERVICES - CONSTRUCTION OF MULTI-PURPOSE BUILDING (NCIP PROVINCIAL OFFICE BUILDING), PAYANAN - SAN GREGORIO, LUNA, APAYAO**

Contract Location: **LUNA, APAYAO**

5. Interested bidders may obtain further information from the **DPWH- Apayao 2nd District Engineering Office**, and inspect the Bidding Documents at San Isidro Sur, Luna, Apayao during the weekdays Monday to Friday at **08:00 AM to 05:00 PM**.
6. A complete set of Bidding Documents may be acquired by interested bidders on **June 11- July 1, 2025** from the address below and upon payment of the applicable fee for the Bidding Documents, pursuant to the latest Guidelines issued by the GPPB, in the amount of **Php10,000.00**.
7. It may also be downloaded free of charge from the website of the Philippine Government Electronic Procurement System (PhilGEPS), and the website of Procuring Entity, provided that bidders shall pay the applicable fee for the Bidding Documents not later than the submission of their bids.
8. The **DPWH - Apayao 2nd District Engineering Office** will hold a Pre-Bid Conference on **June 19, 2025, 10:00 AM** at **DPWH- Apayao 2nd District Engineering Office, Procurement Unit Office**.
9. Bid submission maybe done manually or electronically /online. However, bidders should only select one mode of submission, either manual or electronic. Similar to manual submission, the guidelines for the preparation and submission of an electronic bid are contained in the **BDS**.
10. Bids must be duly received by the BAC Secretariat at the address below for manual submission or at **electronicbids apayao2@dpwh.gov.ph** for electronic submission on or before **July 1, 2025 at 9:00 AM** All bids must be accompanied by a bid security in any of the acceptable forms and in the amount stated in **ITB** Clause 18.
11. Bid opening shall be on **July 1, 2025 at 2:00 PM** at **DPWH-Apayao 2nd District Engineering Office**. Bids will be opened in the presence of the bidders' representatives who choose to attend at the address below. Late bids shall not be accepted.
12. The **DPWH-Apayao 2nd District Engineering Office** reserves the right to reject any and all bids, declare a failure of bidding, or not award the contract at any time prior to contract award in accordance with Section 41 of RA 9184 and its IRR, without thereby incurring any liability to the affected bidder or bidders.
13. For further information, please refer to:

BAC Chairperson: **JERRY A. RAGOJOS**

Address: **DPWH-Apayao 2nd District Engineering office**

Cellphone No. **09544895537**

Email address: **apayaosecondprocurement@yahoo.com**

Head, BAC Secretariat: **BENJAMIN V. DOMINGO**

Address: **DPWH-Apayao 2nd District Engineering office**

Cellphone No. **09280494899**

Email address: **apayaosecondprocurement@yahoo.com**

Approved By:

JERRY A. RAGOJOS

Chief, Construction Section

Chairperson, Bids and Awards Committee

Dates of Publication

DPWH Website: June 11 – June 18, 2025

PhilGEPS Website: June 11– July 1, 2025

BILL OF QUANTITIES
Department of Public Works and Highways (DPWH)

CONTRACT ID NO. 25PC0067

CONVERGENCE AND SPECIAL SUPPORT PROGRAM - BASIC INFRASTRUCTURE PROGRAM (BIP) - MULTI-PURPOSE BUILDINGS/ FACILITIES TO SUPPORT SOCIAL SERVICES - CONSTRUCTION OF MULTI-PURPOSE BUILDING (NCIP PROVINCIAL OFFICE BUILDING), PAYANAN - SAN GREGORIO, LUNA, APAYAO

APPROVED BUDGET FOR THE CONTRACT: P9,900,000.00

SCOPE OF WORK: CONSTRUCTION OF MULTI-PURPOSE BUILDING

CONTRACT DURATION: 200CD

Project Description:

Procuring Entity: DPWH-ASDEO				Column (5) and (6) are to be filled up by the Bidder	
Pay Item No.	Description	Quantity	Unit	Unit Price (Pesos)	Amount (Pesos)
1	2	3	4	5	6
PART A	FACILITIES FOR THE ENGINEER				
A.1.1 (13)	Provision of Furniture/Fixtures & Appliances for the Living Quarters for the Engineer	1.00	lump sum	In Words: Pesos _____ _____ _____ In Figures: _____	In Words: Pesos _____ _____ _____ In Figures: _____
PART B	OTHER GENERAL REQUIREMENTS				
B.5 (1)	Project Billboard / Signboard	4.00	each	In Words: Pesos _____ _____ _____ In Figures: _____	In Words: Pesos _____ _____ _____ In Figures: _____
B.7 (1)	Occupational Safety and Health	1.00	lump sum	In Words: Pesos _____ _____ _____ In Figures: _____	In Words: Pesos _____ _____ _____ In Figures: _____
B.9 (1)	Mobilization/Demobilization	1.00	lump sum	In Words: Pesos _____ _____ _____ In Figures: _____	In Words: Pesos _____ _____ _____ In Figures: _____
DIVISION I	GENERAL				
PART C	EARTHWORK				
800 (1)	Clearing and Grubbing	225.00	square meter	In Words: Pesos _____ _____ _____ In Figures: _____	In Words: Pesos _____ _____ _____ In Figures: _____
803 (1)c	Structure Excavation (Hard Rock)	90.27	cubic meter	In Words: Pesos _____ _____ _____ In Figures: _____	In Words: Pesos _____ _____ _____ In Figures: _____
804 (2)a	Embankment from Borrow (Common Soil)	290.06	cubic meter	In Words: Pesos _____ _____ _____ In Figures: _____	In Words: Pesos _____ _____ _____ In Figures: _____
804 (7)	Gravel Fill	29.90	cubic meter	In Words: Pesos _____ _____ _____ In Figures: _____	In Words: Pesos _____ _____ _____ In Figures: _____

BILL OF QUANTITIES
Department of Public Works and Highways (DPWH)

CONTRACT ID NO. 25PC0067

CONVERGENCE AND SPECIAL SUPPORT PROGRAM - BASIC INFRASTRUCTURE PROGRAM (BIP) - MULTI-PURPOSE BUILDINGS/ FACILITIES TO SUPPORT SOCIAL SERVICES - CONSTRUCTION OF MULTI-PURPOSE BUILDING (NCIP PROVINCIAL OFFICE BUILDING), PAYANAN - SAN GREGORIO, LUNA, APAYAO

APPROVED BUDGET FOR THE CONTRACT: ₱9,900,000.00

SCOPE OF WORK: CONSTRUCTION OF MULTI-PURPOSE BUILDING

CONTRACT DURATION: 200CD

Project Description:

Procuring Entity: DPWH-ASDEO		Column (5) and (6) are to be filled up by the Bidder			
Pay item No.	Description	Quantity	Unit	Unit Price (Pesos)	Amount (Pesos)
807 (1)	Site Development	1.00	lump sum	In Words: Pesos _____ _____ _____ In Figures: _____	In Words: Pesos _____ _____ _____ In Figures: _____
PART D	REINFORCED CONCRETE				
900 (1)c	Structural Concrete (3000 psi, Class A, 28 days)	68.51	cubic meter	In Words: Pesos _____ _____ _____ In Figures: _____	In Words: Pesos _____ _____ _____ In Figures: _____
900 (1)i	Structural Concrete (Class A, 28 days)	39.93	cubic meter	In Words: Pesos _____ _____ _____ In Figures: _____	In Words: Pesos _____ _____ _____ In Figures: _____
902 (1)a1	Reinforcing Steel (Deformed) (Grade 40)	10,820.85	kilogram	In Words: Pesos _____ _____ _____ In Figures: _____	In Words: Pesos _____ _____ _____ In Figures: _____
902 (1)a2	Reinforcing Steel (Deformed) (Grade 60)	7,838.81	kilogram	In Words: Pesos _____ _____ _____ In Figures: _____	In Words: Pesos _____ _____ _____ In Figures: _____
903 (2)	Formworks and Falseworks	279.01	square meter	In Words: Pesos _____ _____ _____ In Figures: _____	In Words: Pesos _____ _____ _____ In Figures: _____
DIVISION II	BUILDINGS				
PART E	FINISHING AND OTHER CIVIL WORKS				
E.1	Termite Control Work				
1000 (1)	Soil Poisoning	12.53	liter	In Words: Pesos _____ _____ _____ In Figures: _____	In Words: Pesos _____ _____ _____ In Figures: _____
E.2	Storm Drainage And Sewerage System				
1001 (1)a1	Pipe and Fittings (50 mm dia., PVC, Series 600)	18.20	meter	In Words: Pesos _____ _____ _____ In Figures: _____	In Words: Pesos _____ _____ _____ In Figures: _____

BILL OF QUANTITIES
Department of Public Works and Highways (DPWH)

CONTRACT ID NO. 25PC0067

CONVERGENCE AND SPECIAL SUPPORT PROGRAM - BASIC INFRASTRUCTURE PROGRAM (BIP) - MULTI-PURPOSE BUILDINGS/ FACILITIES TO SUPPORT SOCIAL SERVICES - CONSTRUCTION OF MULTI-PURPOSE BUILDING (NCIP PROVINCIAL OFFICE BUILDING), PAYANAN - SAN GREGORIO, LUNA, APAYAO

APPROVED BUDGET FOR THE CONTRACT: P9,900,000.00

SCOPE OF WORK: CONSTRUCTION OF MULTI-PURPOSE BUILDING

CONTRACT DURATION: 200CD

Project Description:

Procuring Entity: DPWH-ASDEO		Column (5) and (6) are to be filled up by the Bidder			
Pay item No.	Description	Quantity	Unit	Unit Price (Pesos)	Amount (Pesos)
1001 (1)a3	Pipe and Fittings (100 mm dia., PVC, Series 600)	58.20	meter	In Words: Pesos _____ _____ _____ In Figures: _____	In Words: Pesos _____ _____ _____ In Figures: _____
1001 (1)a4	Pipe and Fittings (150 mm dia., PVC, Series 600)	22.00	meter	In Words: Pesos _____ _____ _____ In Figures: _____	In Words: Pesos _____ _____ _____ In Figures: _____
1001 (6)	Catch Basin	1.00	lump sum	In Words: Pesos _____ _____ _____ In Figures: _____	In Words: Pesos _____ _____ _____ In Figures: _____
1001 (8)	Sewer Line Works	1.00	lump sum	In Words: Pesos _____ _____ _____ In Figures: _____	In Words: Pesos _____ _____ _____ In Figures: _____
1001 (9)	Storm Drainage and Downspout	1.00	lump sum	In Words: Pesos _____ _____ _____ In Figures: _____	In Words: Pesos _____ _____ _____ In Figures: _____
1001 (11)	Septic Vault/Tank (Concrete/CHB)	1.00	lump sum	In Words: Pesos _____ _____ _____ In Figures: _____	In Words: Pesos _____ _____ _____ In Figures: _____
E.3	Plumbing				
1002 (2)a3	Polypropylene Random Copolymer (PPR-C) Pipes with Fittings (20 mm dia., PN 20)	18.00	meter	In Words: Pesos _____ _____ _____ In Figures: _____	In Words: Pesos _____ _____ _____ In Figures: _____
1002 (2)b3	Polypropylene Random Copolymer (PPR-C) Pipes with Fittings (25 mm dia., PN 20)	48.90	meter	In Words: Pesos _____ _____ _____ In Figures: _____	In Words: Pesos _____ _____ _____ In Figures: _____
1002 (4)	Plumbing Fixtures	1.00	lump sum	In Words: Pesos _____ _____ _____ In Figures: _____	In Words: Pesos _____ _____ _____ In Figures: _____

BILL OF QUANTITIES
Department of Public Works and Highways (DPWH)

CONTRACT ID NO. 25PC0067

CONVERGENCE AND SPECIAL SUPPORT PROGRAM - BASIC INFRASTRUCTURE PROGRAM (BIP) - MULTI-PURPOSE BUILDINGS/ FACILITIES TO SUPPORT SOCIAL SERVICES - CONSTRUCTION OF MULTI-PURPOSE BUILDING (NCIP PROVINCIAL OFFICE BUILDING), PAYANAN - SAN GREGORIO, LUNA, APAYAO

APPROVED BUDGET FOR THE CONTRACT: ₱9,900,000.00

SCOPE OF WORK: CONSTRUCTION OF MULTI-PURPOSE BUILDING

CONTRACT DURATION: 200CD

Project Description:

Procuring Entity: DPWH-ASDEO		Column (5) and (6) are to be filled up by the Bidder			
Pay item No.	Description	Quantity	Unit	Unit Price (Pesos)	Amount (Pesos)
1002 (5)b	Water Closet, Elongated, Complete (Flush Type)	6.00	set	In Words: Pesos In Figures: _____	In Words: Pesos In Figures: _____
1002 (9)a	Urinal, Flush Valve, Complete (Push Button Type)	1.00	set	In Words: Pesos In Figures: _____	In Words: Pesos In Figures: _____
1002 (14)a	Lavatory, Wall Hung, Complete (Manually Operated)	6.00	set	In Words: Pesos In Figures: _____	In Words: Pesos In Figures: _____
1002 (16)a1	Floor Drain Plates (50 mm dia., Stainless)	6.00	set	In Words: Pesos In Figures: _____	In Words: Pesos In Figures: _____
1002 (20)	Facial Mirror	3.75	square meter	In Words: Pesos In Figures: _____	In Words: Pesos In Figures: _____
1002 (21)	Faucet	6.00	piece	In Words: Pesos In Figures: _____	In Words: Pesos In Figures: _____
1002 (22)	Hose Bibb	6.00	piece	In Words: Pesos In Figures: _____	In Words: Pesos In Figures: _____
1002 (24)	Cold Water Lines	1.00	lump sum	In Words: Pesos In Figures: _____	In Words: Pesos In Figures: _____
E.4	Carpentry And Joinery Works				
1003 (1)a1	Ceiling (4.5 mm, Metal Frame, Fiber Cement Board)	195.19	square meter	In Words: Pesos In Figures: _____	In Words: Pesos In Figures: _____

BILL OF QUANTITIES
Department of Public Works and Highways (DPWH)

CONTRACT ID NO. 25PC0067

CONVERGENCE AND SPECIAL SUPPORT PROGRAM - BASIC INFRASTRUCTURE PROGRAM (BIP) - MULTI-PURPOSE BUILDINGS/ FACILITIES TO SUPPORT SOCIAL SERVICES - CONSTRUCTION OF MULTI-PURPOSE BUILDING (NCIP PROVINCIAL OFFICE BUILDING), PAYANAN - SAN GREGORIO, LUNA, APAYAO

APPROVED BUDGET FOR THE CONTRACT: ₱9,900,000.00

SCOPE OF WORK: CONSTRUCTION OF MULTI-PURPOSE BUILDING

CONTRACT DURATION: 200CD

Project Description:

Procuring Entity: DPWH-ASDEO		Column (5) and (6) are to be filled up by the Bidder			
Pay item No.	Description	Quantity	Unit	Unit Price (Pesos)	Amount (Pesos)
1003 (1)a2	Ceiling (4.5 mm, Wood Frame, Fiber Cement Board)	30.68	square meter	In Words: Pesos _____ _____ _____ In Figures: _____	In Words: Pesos _____ _____ _____ In Figures: _____
E.5	Hardware				
1004 (2)	Finishing Hardware	1.00	lump sum	In Words: Pesos _____ _____ _____ In Figures: _____	In Words: Pesos _____ _____ _____ In Figures: _____
E.8	Aluminum Framed Glass Doors				
1007 (1)b	Aluminum Framed Glass Door (Swing Type)	9.68	square meter	In Words: Pesos _____ _____ _____ In Figures: _____	In Words: Pesos _____ _____ _____ In Figures: _____
E.9	Aluminum Glass Windows				
1008 (1)b	Aluminum Glass Windows (Casement Type)	17.76	square meter	In Words: Pesos _____ _____ _____ In Figures: _____	In Words: Pesos _____ _____ _____ In Figures: _____
1008 (1)d	Aluminum Glass Windows (Fixed Type)	50.31	square meter	In Words: Pesos _____ _____ _____ In Figures: _____	In Words: Pesos _____ _____ _____ In Figures: _____
E.11	Wooden Doors And Windows				
1010 (1)	Frames (Jambs, Sills, Head, Transoms and Mullions)	15.00	set	In Words: Pesos _____ _____ _____ In Figures: _____	In Words: Pesos _____ _____ _____ In Figures: _____
1010 (2)b	Doors (Wood Panel)	13.98	square meter	In Words: Pesos _____ _____ _____ In Figures: _____	In Words: Pesos _____ _____ _____ In Figures: _____
E.13	Glass And Glazing				
1012 (3)a6	Tempered Glass (12 mm)	2.73	square meter	In Words: Pesos _____ _____ _____ In Figures: _____	In Words: Pesos _____ _____ _____ In Figures: _____

BILL OF QUANTITIES
Department of Public Works and Highways (DPWH)

CONTRACT ID NO. 25PC0067

CONVERGENCE AND SPECIAL SUPPORT PROGRAM - BASIC INFRASTRUCTURE PROGRAM (BIP) - MULTI-PURPOSE BUILDINGS/ FACILITIES TO SUPPORT SOCIAL SERVICES - CONSTRUCTION OF MULTI-PURPOSE BUILDING (NCIP PROVINCIAL OFFICE BUILDING), PAYANAN - SAN GREGORIO, LUNA, APAYAO

APPROVED BUDGET FOR THE CONTRACT: P9,900,000.00

SCOPE OF WORK: CONSTRUCTION OF MULTI-PURPOSE BUILDING

CONTRACT DURATION: 200CD

Project Description:

Procuring Entity: DPWH-ASDEO		Column (5) and (6) are to be filled up by the Bidder			
Pay item No.	Description	Quantity	Unit	Unit Price (Pesos)	Amount (Pesos)
E.14	Corrugated Roofing				
1013 (2)b	Fabricated Metal Roofing Accessory (Gauge 26 (0.551 mm), Flashing)	30.40	linear meter	In Words: Pesos _____ _____ _____ In Figures: _____	In Words: Pesos _____ _____ _____ In Figures: _____
E.15	Pre-Painted Metal Sheets				
1014 (1)b1	Pre-painted Metal Sheets (below 0.427 mm, Rib Type, Short Span)	102.35	square meter	In Words: Pesos _____ _____ _____ In Figures: _____	In Words: Pesos _____ _____ _____ In Figures: _____
E.17	Waterproofing				
1016 (1)b	Waterproofing (Liquid)	76.87	square meter	In Words: Pesos _____ _____ _____ In Figures: _____	In Words: Pesos _____ _____ _____ In Figures: _____
E.18	Roof Drain With Strainer				
1017 (1)c	Roof Drain with Strainer (100 mm dia.)	5.00	set	In Words: Pesos _____ _____ _____ In Figures: _____	In Words: Pesos _____ _____ _____ In Figures: _____
E.19	Ceramic And Granite Tiles				
1018 (2)	Unglazed Tiles	66.71	square meter	In Words: Pesos _____ _____ _____ In Figures: _____	In Words: Pesos _____ _____ _____ In Figures: _____
1018 (5)	Glazed Tiles	260.14	square meter	In Words: Pesos _____ _____ _____ In Figures: _____	In Words: Pesos _____ _____ _____ In Figures: _____
E.27	Cement Plaster Finish				
1027 (1)	Cement Plaster Finish	1,356.68	square meter	In Words: Pesos _____ _____ _____ In Figures: _____	In Words: Pesos _____ _____ _____ In Figures: _____
1027 (3)	Decorative Stone	115.76	square meter	In Words: Pesos _____ _____ _____ In Figures: _____	In Words: Pesos _____ _____ _____ In Figures: _____

BILL OF QUANTITIES
Department of Public Works and Highways (DPWH)

CONTRACT ID NO. 25PC0067

CONVERGENCE AND SPECIAL SUPPORT PROGRAM - BASIC INFRASTRUCTURE PROGRAM (BIP) - MULTI-PURPOSE BUILDINGS/ FACILITIES TO SUPPORT SOCIAL SERVICES - CONSTRUCTION OF MULTI-PURPOSE BUILDING (NCIP PROVINCIAL OFFICE BUILDING), PAYANAN - SAN GREGORIO, LUNA, APAYAO

APPROVED BUDGET FOR THE CONTRACT: P9,900,000.00

SCOPE OF WORK: CONSTRUCTION OF MULTI-PURPOSE BUILDING

CONTRACT DURATION: 200CD

Project Description:

Procuring Entity: DPWH-ASDEO		Column (5) and (6) are to be filled up by the Bidder			
Pay item No.	Description	Quantity	Unit	Unit Price (Pesos)	Amount (Pesos)
E.32	Painting, Varnishing And Other Related Works				
1032 (1)a	Painting Works (Masonry/Concrete)	1,359.56	square meter	In Words: Pesos _____ _____ _____ In Figures: _____	In Words: Pesos _____ _____ _____ In Figures: _____
1032 (1)b	Painting Works (Wood)	225.87	square meter	In Words: Pesos _____ _____ _____ In Figures: _____	In Words: Pesos _____ _____ _____ In Figures: _____
1032 (1)c	Painting Works (Steel)	215.47	square meter	In Words: Pesos _____ _____ _____ In Figures: _____	In Words: Pesos _____ _____ _____ In Figures: _____
E.38	Reflective Insulation				
1038 (1)	Reflective Insulation	101.50	square meter	In Words: Pesos _____ _____ _____ In Figures: _____	In Words: Pesos _____ _____ _____ In Figures: _____
E.43	Pvc Doors And Frames				
1043 (1)	PVC Doors and Frames	5.46	square meter	In Words: Pesos _____ _____ _____ In Figures: _____	In Words: Pesos _____ _____ _____ In Figures: _____
E.46	Masonry Works				
1046 (2)a1	CHB Non-Load Bearing (including Reinforcing Steel) (100 mm)	311.70	square meter	In Words: Pesos _____ _____ _____ In Figures: _____	In Words: Pesos _____ _____ _____ In Figures: _____
1046 (2)a2	CHB Non-Load Bearing (including Reinforcing Steel) (150 mm)	352.84	square meter	In Words: Pesos _____ _____ _____ In Figures: _____	In Words: Pesos _____ _____ _____ In Figures: _____
E.47	Metal Structures				
1047 (4)a	Metal Structure Accessories (Bolts and Rods)	47.00	each	In Words: Pesos _____ _____ _____ In Figures: _____	In Words: Pesos _____ _____ _____ In Figures: _____

BILL OF QUANTITIES
Department of Public Works and Highways (DPWH)

CONTRACT ID NO. 25PC0067

CONVERGENCE AND SPECIAL SUPPORT PROGRAM - BASIC INFRASTRUCTURE PROGRAM (BIP) - MULTI-PURPOSE BUILDINGS/ FACILITIES TO SUPPORT SOCIAL SERVICES - CONSTRUCTION OF MULTI-PURPOSE BUILDING (NCIP PROVINCIAL OFFICE BUILDING), PAYANAN - SAN GREGORIO, LUNA, APAYAO

APPROVED BUDGET FOR THE CONTRACT: P9,900,000.00

SCOPE OF WORK: CONSTRUCTION OF MULTI-PURPOSE BUILDING

CONTRACT DURATION: 200CD

Project Description:

Procuring Entity: DPWH-ASDEO		Column (5) and (6) are to be filled up by the Bidder			
Pay item No.	Description	Quantity	Unit	Unit Price (Pesos)	Amount (Pesos)
1047 (4)b	Metal Structure Accessories (Turnbuckle)	16.00	each	In Words: Pesos _____ _____ _____ _____ In Figures: _____	In Words: Pesos _____ _____ _____ _____ In Figures: _____
1047 (5)c	Metal Structure Accessories (Cross Bracing)	88.37	kilogram	In Words: Pesos _____ _____ _____ _____ In Figures: _____	In Words: Pesos _____ _____ _____ _____ In Figures: _____
1047 (5)d	Metal Structure Accessories (Steel Plates)	650.98	kilogram	In Words: Pesos _____ _____ _____ _____ In Figures: _____	In Words: Pesos _____ _____ _____ _____ In Figures: _____
1047 (6)	Structural Steel	952.07	kilogram	In Words: Pesos _____ _____ _____ _____ In Figures: _____	In Words: Pesos _____ _____ _____ _____ In Figures: _____
1047 (8)a	Structural Steel (Trusses)	2,646.71	kilogram	In Words: Pesos _____ _____ _____ _____ In Figures: _____	In Words: Pesos _____ _____ _____ _____ In Figures: _____
1047 (8)b	Structural Steel (Purlins)	617.15	kilogram	In Words: Pesos _____ _____ _____ _____ In Figures: _____	In Words: Pesos _____ _____ _____ _____ In Figures: _____
PART F	ELECTRICAL				
F.1	Conduits, Boxes And Fittings				
1100 (3)a	Flexible Metal Conduit (15 mm dia.)	9.00	meter	In Words: Pesos _____ _____ _____ _____ In Figures: _____	In Words: Pesos _____ _____ _____ _____ In Figures: _____
1100 (6)a	Rigid Polyvinyl Chloride Pipes (PVC/uPVC) (20 mm dia.)	148.00	meter	In Words: Pesos _____ _____ _____ _____ In Figures: _____	In Words: Pesos _____ _____ _____ _____ In Figures: _____
1100 (6)g	Rigid Polyvinyl Chloride Pipes (PVC/uPVC) (75 mm dia.)	3.00	meter	In Words: Pesos _____ _____ _____ _____ In Figures: _____	In Words: Pesos _____ _____ _____ _____ In Figures: _____

BILL OF QUANTITIES
Department of Public Works and Highways (DPWH)

CONTRACT ID NO. 25PC0067

CONVERGENCE AND SPECIAL SUPPORT PROGRAM - BASIC INFRASTRUCTURE PROGRAM (BIP) - MULTI-PURPOSE BUILDINGS/ FACILITIES TO SUPPORT SOCIAL SERVICES - CONSTRUCTION OF MULTI-PURPOSE BUILDING (NCIP PROVINCIAL OFFICE BUILDING), PAYANAN - SAN GREGORIO, LUNA, APAYAO

APPROVED BUDGET FOR THE CONTRACT: P9,900,000.00

SCOPE OF WORK: CONSTRUCTION OF MULTI-PURPOSE BUILDING

CONTRACT DURATION: 200CD

Project Description:

Procuring Entity: DPWH-ASDEO		Column (5) and (6) are to be filled up by the Bidder			
Pay item No.	Description	Quantity	Unit	Unit Price (Pesos)	Amount (Pesos)
1100 (9)	Fittings and Accessories	1.00	lump sum	In Words: Pesos _____ _____ _____ In Figures: _____	In Words: Pesos _____ _____ _____ In Figures: _____
F.2	Wires, Cables And Wiring Devices				
1101 (2)b1	Electric Wire (2.0 mm2 TW/THHN/THWN2, Stranded)	200.00	meter	In Words: Pesos _____ _____ _____ In Figures: _____	In Words: Pesos _____ _____ _____ In Figures: _____
1101 (2)b2	Electric Wire (3.5 mm2 TW/THHN/THWN2, Stranded)	950.00	meter	In Words: Pesos _____ _____ _____ In Figures: _____	In Words: Pesos _____ _____ _____ In Figures: _____
1101 (2)b3	Electric Wire (5.5 mm2 TW/THHN/THWN2, Stranded)	95.00	meter	In Words: Pesos _____ _____ _____ In Figures: _____	In Words: Pesos _____ _____ _____ In Figures: _____
1101 (2)b5	Electric Wire (14 mm2 TW/THHN/THWN2, Stranded)	11.00	meter	In Words: Pesos _____ _____ _____ In Figures: _____	In Words: Pesos _____ _____ _____ In Figures: _____
1101 (2)b11	Electric Wire (80 mm2 TW/THHN/THWN2, Stranded)	22.00	meter	In Words: Pesos _____ _____ _____ In Figures: _____	In Words: Pesos _____ _____ _____ In Figures: _____
1101 (3)	Single Pole Wall Switch on one switch plate	11.00	set	In Words: Pesos _____ _____ _____ In Figures: _____	In Words: Pesos _____ _____ _____ In Figures: _____
1101 (13)	Switch Bank	19.00	set	In Words: Pesos _____ _____ _____ In Figures: _____	In Words: Pesos _____ _____ _____ In Figures: _____
1101 (19)	Weatherproof Duplex Convenience Outlet/Receptacle (GT)	32.00	set	In Words: Pesos _____ _____ _____ In Figures: _____	In Words: Pesos _____ _____ _____ In Figures: _____

BILL OF QUANTITIES
Department of Public Works and Highways (DPWH)

CONTRACT ID NO. 25PC0067

CONVERGENCE AND SPECIAL SUPPORT PROGRAM - BASIC INFRASTRUCTURE PROGRAM (BIP) - MULTI-PURPOSE BUILDINGS/ FACILITIES TO SUPPORT SOCIAL SERVICES - CONSTRUCTION OF MULTI-PURPOSE BUILDING (NCIP PROVINCIAL OFFICE BUILDING), PAYANAN - SAN GREGORIO, LUNA, APAYAO

APPROVED BUDGET FOR THE CONTRACT: ₱9,900,000.00

SCOPE OF WORK: CONSTRUCTION OF MULTI-PURPOSE BUILDING

CONTRACT DURATION: 200CD

Project Description:

Procuring Entity: DPWH-ASDEO		Column (5) and (6) are to be filled up by the Bidder			
Pay item No.	Description	Quantity	Unit	Unit Price (Pesos)	Amount (Pesos)
F.3	Power Load Center, Switchgear And Panelboards, And Other Overcurrent Protection Devices				
1102 (1)	Panelboard with Main & Branch Breakers	1.00	lump sum	In Words: Pesos _____ _____ _____ In Figures: _____	In Words: Pesos _____ _____ _____ In Figures: _____
F.4	Lighting Fixtures				
1103 (1)	Lighting Fixtures	1.00	lump sum	In Words: Pesos _____ _____ _____ In Figures: _____	In Words: Pesos _____ _____ _____ In Figures: _____
PART G	MECHANICAL				
G.1	Air Conditioning And Ventilating System				
1200 (13)a	Air Conditioning System (Package/Split Type)	1.00	lump sum	In Words: Pesos _____ _____ _____ In Figures: _____	In Words: Pesos _____ _____ _____ In Figures: _____
GAD RELATED ITEMS					
1002 (18)	Stainless Steel Grab Bar (40 mm dia.)	2.50	linear meter	In Words: Pesos _____ _____ _____ In Figures: _____	In Words: Pesos _____ _____ _____ In Figures: _____
1021 (3)b	Floor Topping (Trowelled Finish)	6.00	square meter	In Words: Pesos _____ _____ _____ In Figures: _____	In Words: Pesos _____ _____ _____ In Figures: _____
1051 (5)	Metal Railing	71.20	meter	In Words: Pesos _____ _____ _____ In Figures: _____	In Words: Pesos _____ _____ _____ In Figures: _____

Total Amount in Words: _____ project to be completed within

_____ CD.

Submitted By:

(Name and Signature of the Duly Authorized Bidders Representative) (Date)

(Position)

(Name of Bidder)