



Republic of the Philippines  
DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS  
**BULACAN 3<sup>rd</sup> DISTRICT ENGINEERING OFFICE**  
Tambubong, San Rafael, Bulacan Region III



June 16, 2025

**Contract ID : 25CP0187**  
**Farm-to-Market Road (FMR) Projects - Repair/ Rehabilitation and Construction of Farm-to-Market Roads- Concreting of Brgy. Sta. Lucia FMR, Brgy. Sta. Lucia, San Miguel, Bulacan**

**Supplemental Bulletin No. 06**

**Subject : Reset of Submission/ Opening of Bids**

**X-X**

This Supplemental Bulletin No. 06 is issued to Reset of Submission/ Opening of Bids and revision on the Bill of Quantities for the above-mentioned contract ID, as follows:

<b>Posted on the Website and PhilGEPS (From)</b>	<b>Correction (To)</b>
Opening of Bids – June 17, 2025	<b>Opening of Bids – June 25, 2025, due to review of Program of Works (POW) and Plan</b>

This Bulletin shall form an integral part of the said Bidding Documents.  
For the guidance and information of all concerned.

  
**MARK LESTER S. CASTRO**  
BAC Chairman  
Division Chief, Construction Section  
DPWH Bulacan 3<sup>rd</sup> District Engineering Office

RO3.24