

June 16, 2025

Contract ID : 25CP0208
Farm-to-Market Road (FMR) Projects - Concreting of FMR at Brgy. Balaong (Phase II), San Miguel, Bulacan

Supplemental Bulletin No. 05

Subject : Reset of Submission/ Opening of Bids

X-X

This Supplemental Bulletin No. 05 is issued to Reset of Submission/ Opening of Bids and revision on the Bill of Quantities for the above-mentioned contract ID, as follows:

Posted on the Website and PhilGEPS (From)	Correction (To)
Opening of Bids – June 17, 2025	Opening of Bids – June 25, 2025, due to review of Program of Works (POW) and Plan

This Bulletin shall form an integral part of the said Bidding Documents.
For the guidance and information of all concerned.


MARK LESTER S. CASTRO
BAC Chairman
Division Chief, Construction Section
DPWH Bulacan 3rd District Engineering Office

RO3.24