

Department of Public Works and Highways

Contract ID: 25EI0201

Contract Name: Concreting of Brgy. Villa Celestial to Brgy. Roma, FMR. Brgy. Villa Celestial to Brgy. Roma,

Location of the Contract: Mansalay, Oriental Mindoro

REGION IV-B MIMAROPA
OFFICE OF THE DISTRICT ENGINEER
Southern Mindoro District Engineering Office
Roxas, Oriental Mindoro

SUPPLEMENTAL BULLETIN NO. 06-11-2025


Subject: POSTPONEMENT OF DROPPING AND OPENING OF BID

This Supplemental Bulletin No. 06 – 11 – 2025 is issued to amend provisions in the bidding documents (BDs) for the above stated contract as follows:

| Current Provision of BDs (including Previous Amendments) | Amended Provision of BDs under this Supplemental Bulletin |
|---|--|
| Dropping and Opening of Bid: June 17, 2025 | Dropping and Opening of Bid: July 1, 2025 |

This Supplemental Bulletin shall form an integral part of the said Bidding Documents.

For the guidance and information of all concerned.


EMMANUEL A. MANALAYSAY
Assistant District Engineer
BAC Chairperson