

Republic of the Philippines DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS CAMARINES SUR 1ST DISTRICT ENGINEERING OFFICE

Baras, Canaman, Camarines Sur



SUPPLEMENTAL BULLETIN NO. 2025-44 June 17, 2025

Pursuant to Sub-Section 22.5.2 of Revised Implementing Rules and Regulations (R-IRR) of R.A. 9184, this Supplemental Bulletin **No. 2025-44** is issued to amend provisions in the Bidding Documents (BDs) for the Contract.

Amendments are made in the schedule of activities for the contract stated below due to the absence of a quorum as the BAC Chairperson is on travel order and the BAC Vice Chairperson is on official leave, **to wit:**

Contract ID Number 25FD0102 CONSTRUCTION OF BARANGAY CALAMPINAY COASTAL ROAD (COBCOBAN SECTION), SIPOCOT, CAMARINES SUR

Current Provision of BDs (including Previous Amendments)	Amended Provision of BDs under this Supplemental Bulletin
Date of Pre-Bid Conference: June 17, 2025 @ 8:30 am	Date of Pre-Bid Conference: June 23, 2025 @ 8:30 am
Date of Submission and Opening: June 30, 2025 @ 10:00 am	Date of Submission and Opening: July 7, 2025 @ 10:00 am

This shall form an integral part of the said Bidding Documents. For the guidance and information of all concerned.

ENRIOU ASI0 BA Chairpe