



SUPPLEMENTAL BULLETIN NO. 01-C
 Series of 2024

December 17, 2024

NOTICE TO

All Prospective Bidders
 BAC Members, Observers
 BAC Secretariat/TWG Members

SUBJECT: POSTING OF THE REVISED BIDDING DOCUMENTS DUE TO REVISION IN QUANTITIES OF WORK & MINIMUM EQUIPMENT REQUIREMENT

Please be informed of the Posting of the Revised Bidding Documents due to the revision in Quantities of Work and Minimum Equipment Requirement enumerated in the Invitation to Bid which was posted in the DPWH Website, PhilGEPS and at DPWH-Dinagat Islands DEO, San Jose, Dinagat Islands Bulletin Board starting on **December 04, 2024**. All other information and schedules not enumerated herein remain the same and this change shall form an integral part of the bidding documents in connection with the public bidding of the project below:

CONTRACT ID No. 25NE0037

Construction/Improvement of Access Roads leading to Declared Tourism Destinations Brgy. Bayanihan via Brgy. San Jose Road leading to Mount Palhi, Libjo (Albor), Dinagat Islands

CHANGE	PREVIOUS	REVISED
Eligibility Requirements specified on Section III. Eligibility Data Sheet; Provisions on the Contract Profile for Eligibility Processing	(1) The following are the "Major Categories of Works" involved in the contract to be bid: a. Roads: Construction - PCCP (2) The following are the "Similar Categories of Works" that shall be considered in the evaluation of the work experience required for the contract to be bid: a. Roads: Rehabilitation - PCCP	(1) The following are the "Major Categories of Works" involved in the contract to be bid: a. CW-1 & CW-2 RCP Roads: Construction - PCCP b. CW-3 FCN Flood Control: Construction - Drainage (2) The following are the "Similar Categories of Works" that shall be considered in the evaluation of the work experience required for the contract to be bid: a. CW-1 & CW-2 RRP Roads: Rehabilitation - PCCP b. CW-3 RCP Roads: Construction - PCCP
CHANGE	PREVIOUS	REVISED
Quantity and Amount specified in the Contract Profile for Eligibility Processing	0.18 lane km. (PhP4,900,000.00)	CW1 & CW2: 0.20 lane km. (PhP3,849,937.06) CW3: 204.20 ln.m (PhP1,050,062.94)



Republic of the Philippines
DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS
DINAGAT ISLANDS DISTRICT ENGINEERING OFFICE
San Jose, Dinagat Islands, Region XIII



CHANGE IN QUANTITY OF WORK:

ITEM	DESCRIPTION	QUANTITY		UNIT
		PREVIOUS	REVISED	
CW1	Construction of Concrete Road	-		
A.1.1(11)	Provision of Furnitures/Fixtures, Equipment & Appliances for the Field Office for the Engineer	1.00	deleted	l.s.
B.4(1)	Construction survey and staking	0.09	0.10	km.
102(2)	Surplus Common Excavation	421.12	705.73	cu.m.
105(1)a	Subgrade Preparation (Common Material)	544.73	622.81	sq.m.
200(1)	Aggregate Sub-Base Course	113.32	129.56	cu.m.
311(1)c1	Portland Cement Concrete Pavement (Unreinforced), 0.23 m. thk., 14 days	587.82	670.67	sq.m.
CW2:	Off-Carriageway Improvement: Paving of Shoulder			
105(1)a	Subgrade Preparation (Common Material)	267.90	306.30	sq.m.
200(1)	Aggregate Sub-Base Course	75.01	85.76	cu.m.
311(1)a	Portland Cement Concrete Pavement (Unreinforced), 0.15 m. thk., 14 days	267.90	306.30	sq.m.
CW3:	Construction of Drainage Structure along Road			
103(1)a	Structure Excavation (Common Soil)	60.06	72.86	cu.m.
103(3)	Foundation Fill	17.59	19.64	cu.m.
500(3)b1	Lined Canal, Rectangular, Concrete	178.60	204.20	l.m.

REVISION IN MINIMUM EQUIPMENT REQUIREMENT:

EQUIPMENT	CAPACITY	REQUIRED UNITS	
		PREVIOUS	REVISED
Dumptruck (All Models)	10 cu.m.	5	2
Backhoe, SE 130 LC-2	0.80 cu.m	3	1

Please see attached revised Bidding Documents.

For the information and guidance of all concerned.


CYRIL T. ARANAS, JR.
Chief, Planning & Design Section
BAC Chairperson