



Republic of the Philippines  
DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS  
**CAPIZ 1<sup>ST</sup> DISTRICT ENGINEERING OFFICE**  
Km. 1, Roxas City, Capiz



**NOTICE**


July 9, 2025

To allow further evaluation of the Detailed Engineering Design (DED) Plans, which may result in changes in quantities and necessary adjustments in costing, this Notice is hereby issued to inform all prospective bidders that the following projects previously scheduled on July 10, 2025 are hereby rescheduled for submission/dropping and opening of bids on **July 17, 2025**:


- 1) Contract ID: **25GD0069**  
Contract Name: **Concreting of Brgy. Capagao FMR, Brgy. Capagao, Panitan, Capiz**  
Contract Location: **Brgy. Capagao, Panitan, Capiz**
- 2) Contract ID: **25GD0070**  
Contract Name: **Concreting of Brgy. Daga-Bago Grande FMR, Brgy. Daga-Bago Grande, Panay, Capiz**  
Contract Location: **Brgy. Daga-Bago Grande, Panay, Capiz**
- 3) Contract ID: **25GD0071**  
Contract Name: **Concreting of FMR at Sitio Villarin-Sitio Ilawod, Brgy. Cabungahan, Maayon, Capiz**  
Contract Location: **Brgy. Cabungahan, Maayon, Capiz**
- 4) Contract ID: **25GD0072**  
Contract Name: **Concreting of Sitio Mabalang, Brgy. Capagao FMR, Brgy. Capagao, Panitan, Capiz**  
Contract Location: **Brgy. Capagao, Panitan, Capiz**

This Notice shall form an integral part to the Bidding Documents.

For information, guidance and notice of all prospective bidders.

  
**ROSIEBY B. FLORES**  
Chief, Construction Section  
BAC Chairperson

Noted by:

  
**CECIL LAWRENCE M. CRUZ**  
District Engineer  
Head of the Procuring Entity