



**Contract ID No.:**

**25ME0094**

**Contract Name:**

**Construction of Malapitan Sea Wall, Barangay Poblacion;**

**Location:**

**Maasim, Sarangani Province**

**SUPPLEMENTAL BULLETIN NO. 01**

**Subject: Revision of Bill of Quantities**

This Supplemental Bulletin No. 01 is issued to modify or amend the **Revision of Bill of Quantities** as stipulated in the Bidding Documents (BDs) for the above stated contract as published in the PhilGEPS, as follows:

## BILL OF QUANTITIES

| Current Provision of BDs<br>(including Previous Amendments) |                                                              | Amended Provision of BDs under this<br>Supplemental Bulletin |                     |                   |
|-------------------------------------------------------------|--------------------------------------------------------------|--------------------------------------------------------------|---------------------|-------------------|
| Item<br>No.                                                 | Description                                                  | Quantity/<br>Unit<br>From                                    | Quantity/Unit<br>To | Remarks           |
| A.1.1<br>(8)                                                | Provision of Field Office for the<br>Engineer (Rental Basis) | 6.20<br><br>Mo.                                              | -                   | As is             |
| B.5 (1)                                                     | Project Billboard /Signboard                                 | 4.00<br><br>Ea.                                              | -                   | As is             |
| B.7 (1)                                                     | Occupational Safety and Health                               | Lumpsum                                                      | -                   | As is             |
| B.9 (1)                                                     | Mobilization/ Demobilization                                 | Lumpsum                                                      | -                   | As is             |
| 801 (6)                                                     | Removal of Structures and Obstruction,<br>Concrete           | 125.00<br><br>Cu.m                                           | 107.24<br><br>Cu.m  | Corrected<br>item |
| 804 (5)                                                     | Boulder Fill                                                 | 2,597.50<br><br>Cu.m                                         | -                   | As is             |

| Current Provision of BDs<br>(including Previous Amendments) |                                                                    | Amended Provision of BDs under this<br>Supplemental Bulletin |                     |                   |
|-------------------------------------------------------------|--------------------------------------------------------------------|--------------------------------------------------------------|---------------------|-------------------|
| Item<br>No.                                                 | Description                                                        | Quantity/ Unit<br>From                                       | Quantity/Unit<br>To | Remarks           |
| 900 (6)                                                     | Reinforced Concrete                                                | 1,068.18                                                     | -                   | As is             |
| 1702<br>(1) a                                               | Structure Excavation, Common Soil                                  | Cu.m<br>2,199.15                                             | -                   | As is             |
| 1702<br>(4) b                                               | Shoring, Cribbing and Drain Excavation,<br>Cribbing/ Cofferdamming | Cu.m<br>Lumpsum                                              | -                   | As is             |
| 1704<br>(1) b                                               | Embanment, from Borrow                                             | 2,959.85<br>Cu.m                                             | -                   | As is             |
| 1710<br>(2) a                                               | Grouted riprap, Class A                                            | 853.32<br>Cu.m                                               | -                   | As is             |
| 1717<br>(2) a2                                              | Sheet Piles, Steel, Cofferdamming                                  | 955.00<br>m                                                  | -                   | As is             |
| 1717<br>(3) a2                                              | Furnishing of Steel Sheet Pile, U-Type,<br>Grade 50                | 146,256.00<br>Kg.                                            | 147,720.00<br>Kg.   | Corrected<br>item |
| 1717<br>(8) a2                                              | Steel Sheet Pile, Driven, U-Type Grade<br>50                       | 3,047.00<br>m                                                | 3,077.50<br>m       | Corrected<br>item |

This Supplemental Bulletin shall form an integral part of the said Bidding Documents.

For the guidance and information of all concerned.

  
**EDWARD D. CARILLO**  
 Engineer III  
 Vice Chairperson, Bids and Awards Committee

R12.14 NMO/RGS



Republic of the Philippines  
DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS  
**SARANGANI DISTRICT ENGINEERING OFFICE**  
Kawas, Alabel, Sarangani Province



Contract ID No.: 25ME0094

Contract Name:

Location:

25ME0094

Construction of Malapitan Sea Wall, Barangay Poblacion;

Maasim, Sarangani Province

## Bill of Quantities

Part No. \_\_\_\_\_

Part Description: \_\_\_\_\_

| Pay Item No.            | Description                                                 | Quantity  | Unit  | Unit Price (Pesos)                 | Amount (Pesos)  |
|-------------------------|-------------------------------------------------------------|-----------|-------|------------------------------------|-----------------|
| A.1.1<br>(8)            | Provision of Field Office for the Engineer (Rental Basis) ✓ | 6.20 ✓    | Mo. ✓ | In Words: Pesos<br>In Figures: Php | In Figures: Php |
| B.5<br>(1) ✓            | Project Billboard /Signboard ✓                              | 4.00 ✓    | Ea. ✓ | In Words: Pesos<br>In Figures: Php | In Figures: Php |
| B.7<br>(1) ✓            | Occupational Safety and Health ✓                            | Lumpsum ✓ | L.s ✓ | In Words: Pesos<br>In Figures: Php | In Figures: Php |
| Sub Total for this page |                                                             |           |       | In Words: Pesos<br>In Figures: Php |                 |

**Contract ID No.:**

**25ME0094**

**Contract Name:**

**Construction of Malapitan Sea Wall, Barangay Poblacion;**

**Location:**

**Maasim, Sarangani Province**

**Part No.** \_\_\_\_\_

**Part Description:** \_\_\_\_\_

| Pay Item No.            | Description                                                | Quantity      | Unit   | Unit Price (Pesos)                                   | Amount (Pesos)           |
|-------------------------|------------------------------------------------------------|---------------|--------|------------------------------------------------------|--------------------------|
| B.9<br>(1) ✓            | Mobilization/<br>Demobilization ✓                          | Lumpsum<br>✓  | L.s ✓  | In Words: Pesos<br>_____<br>In Figures: Php<br>_____ | In Figures: Php<br>_____ |
| 801<br>(6) ✓            | Removal of<br>Structures and<br>Obstruction,<br>Concrete ✓ | 107.24<br>✓   | Cu.m ✓ | In Words: Pesos<br>_____<br>In Figures: Php<br>_____ | In Figures: Php<br>_____ |
| 804<br>(5) ✓            | Boulder Fill ✓                                             | 2,597.50<br>✓ | Cu.m ✓ | In Words: Pesos<br>_____<br>In Figures: Php<br>_____ | In Figures: Php<br>_____ |
| 900<br>(6) ✓            | Reinforced Concrete ✓                                      | 1,068.18<br>✓ | Cu.m ✓ | In Words: Pesos<br>_____<br>In Figures: Php<br>_____ | In Figures: Php<br>_____ |
| Sub Total for this page |                                                            |               |        | In Words: Pesos<br>_____<br>In Figures: Php<br>_____ |                          |

Contract ID No.:  
Contract Name:  
Location:

25ME0094  
Construction of Malapitan Sea Wall, Barangay Poblacion;  
Maasim, Sarangani Province

Part No. \_\_\_\_\_ Part Description: \_\_\_\_\_

| Pay Item No.            | Description                                                     | Quantity | Unit | Unit Price (Pesos)                 | Amount (Pesos)  |
|-------------------------|-----------------------------------------------------------------|----------|------|------------------------------------|-----------------|
| 1702<br>(1) a           | Structure Excavation, Common Soil                               | 2,199.15 | Cu.m | In Words: Pesos<br>In Figures: Php | In Figures: Php |
| 1702<br>(4) b           | Shoring, Cribbing and Drain Excavation, Cribbing/ Cofferdamming | Lumpsum  | Ls   | In Words: Pesos<br>In Figures: Php | In Figures: Php |
| 1704<br>(1) b           | Embanment, from Borrow                                          | 2,959.85 | Cu.m | In Words: Pesos<br>In Figures: Php | In Figures: Php |
| 1710<br>(2) a           | Grouted riprap, Class A                                         | 853.32   | Cu.m | In Words: Pesos<br>In Figures: Php | In Figures: Php |
| Sub Total for this page |                                                                 |          |      | In Words: Pesos<br>In Figures: Php |                 |

**Contract ID No.:**

**25ME0094**

**Contract Name:**

**Construction of Malapitan Sea Wall, Barangay Poblacion;**

**Location:**

**Maasim, Sarangani Province**

**Part No.** \_\_\_\_\_

**Part Description:** \_\_\_\_\_

| Pay Item No.            | Description                                      | Quantity     | Unit | Unit Price (Pesos)                                   | Amount (Pesos)           |
|-------------------------|--------------------------------------------------|--------------|------|------------------------------------------------------|--------------------------|
| 1717<br>(2)<br>a2,      | Sheet Piles, Steel, Cofferdamming                | 955.00 +     | m    | In Words: Pesos<br>_____<br>In Figures: Php<br>_____ | In Figures: Php<br>_____ |
| 1717<br>(3)<br>a2       | Furnishing of Steel Sheet Pile, U-Type, Grade 50 | 147,720.00 - | Kg.  | In Words: Pesos<br>_____<br>In Figures: Php<br>_____ | In Figures: Php<br>_____ |
| 1717<br>(8)<br>a2,      | Steel Sheet Pile, Driven, U-Type Grade 50        | 3,077.50 +   | m    | In Words: Pesos<br>_____<br>In Figures: Php<br>_____ | In Figures: Php<br>_____ |
| Sub Total for this page |                                                  |              |      | In Words: Pesos<br>_____<br>In Figures: Php<br>_____ |                          |

Contract ID No.:  
Contract Name:  
Location:

25ME0094  
Construction of Malapitan Sea Wall, Barangay Poblacion;  
Maasim, Sarangani Province

|                         |                 |
|-------------------------|-----------------|
| Sub Total for this page | In Words: Pesos |
|                         | _____           |
|                         | In Figures: Php |
|                         | _____           |

Submitted by:

Date: \_\_\_\_\_

\_\_\_\_\_  
Name and Signature of Bidders, Representative

\_\_\_\_\_  
Position

\_\_\_\_\_  
Name of Bidder

Approved Budget Cost (ABC) **Php 59,400,000.00**

Calendar Days **186**