



Republic of the Philippines
DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS
SARANGANI DISTRICT ENGINEERING OFFICE
Kawas, Alabel, Sarangani Province



Contract ID No.:
Contract Name:

25ME0113
Construction of Multi-Purpose Building, (Cultural and Tourism Center-Phase II), Capitol Compound; Alabel, Sarangani Province

Location:

SUPPLEMENTAL BULLETIN NO. 01
Subject: Revision of Bill of Quantities

This Supplemental Bulletin No. 01 is issued to modify or amend the **Revision of Bill of Quantities** as stipulated in the Bidding Documents (BDs) for the above stated contract as published in the PhilGEPS, as follows:

BILL OF QUANTITIES

Current Provision of BDs (including Previous Amendments)		Amended Provision of BDs under this Supplemental Bulletin		
Item No.	Description	Quantity/ Unit From	Quantity/ Unit To	Remarks
B.3 (1)	Permit and Clearances	Lumpsum	-	As is
B.5 (1)	Project Billboard / Signboard	2.00 Ea.	-	As is
B.7 (1)	Occupational Safety and Health	Lumpsum	-	As is
B.9 (1)	Mobilization / Demobilization	Lumpsum	-	As is
800 (2)	Clearing and Grubbing	Lumpsum	-	Additional item
801 (1)	Removal of Structures and Obstruction	Lumpsum	-	Deleted item

Current Provision of BDs (including Previous Amendments)		Amended Provision of BDs under this Supplemental Bulletin		
Item No.	Description	Quantity/ Unit From	Quantity/Unit To	Remarks
803 (1) a.	Structure Excavation, Common Soil	248.00 cu.m	239.24 cu.m	Corrected item
804 (1) a	Embankment from Roadway/ Structure Excavation (Common Soil)	218.00 Cu.m	154.99 cu.m	Corrected item
804 (7)	Gravel Fill	76.00 Cu.m	50.61 cu.m	Corrected item
804 (2) a	Embankment From Borrow (Common Soil)	86.00 Cu.m	155.55 cu.m	Corrected item
900 (1) c	Structural Concrete, 3000 psi, Class A, 28 days	235.00 Cu.m	244.88 cu.m	Corrected item
902 (1) a1	Reinforcing Steel (Deformed), Grade 40	33,000.00 kg	39,447.00 kg	Corrected item
903 (2)	Formworks and Falseworks	2,105.00 sq.m.	1,462.02 sq.m.	Corrected item
1000 (1)	Soil Poisoning	6.00 L	8.00 L	Corrected item
1001 (6)	Catch Basin	Lumpsum	-	As is
1001 (9)	Storm Drainage and Downspout	Lumpsum	-	As is
1001 (11)	Septic Vault/ Tank (Concrete/ CHB)	Lumpsum	-	As is
1002 (24)	Cold Water Lines	Lumpsum	-	As is
1002 (27)	Plumbing Works	Lumpsum	-	As is
1003 (1) b3	Ceiling (6mm Marine Plywood – Metal Frame)	495.60 Sq.m	493.24 Sq.m	Corrected item
1003 (17)	Carpentry and Joinery Works	Lumpsum	-	As is

Current Provision of BDs (including Previous Amendments)		Amended Provision of BDs under this Supplemental Bulletin		
Item No.	Description	Quantity/ Unit From	Quantity/Unit To	Remarks
1007 (2)	Aluminum Framed Glass Door	Lumpsum	-	As is
1008 (2)	Aluminum Glass Windows	Lumpsum	-	As is
1010 (4)	Wooden Doors and Windows	Lumpsum	-	As is
1014(1) b2	Prepainted Metal Sheets, above 0.427 mm, Rib Type, Long Span	472.80 sq.m.	29.07 sq.m.	Corrected item
1016 (1) b	Waterproofing, Liquid	195.00 sq.m.	304.20 sq.m.	Corrected item
1018 (1)	Glazed Tiles and Trims	475.00 sq.m.	669.13 sq.m.	Corrected item
1018 (2)	Unglazed Tiles	44.00 sq.m.	181.05 sq.m.	Corrected item
1021 (1) a	Cement Floor Finish, Plain	209.15 sq.m.	233.75 sq.m.	Corrected item
1027 (1)	Cement Plaster Finish	2,392.80 sq.m.	2,043.83 sq.m.	Corrected item
1032 (1) a	Painting Works (Masonry/Concrete)	2,100.00 sq.m.	1,938.89 sq.m.	Corrected item
1032 (1) b	Painting Works (Wood)	495.60 sq.m.	493.24 sq.m.	Corrected item
1032 (1) c	Painting Works, Steel	301.05 sq.m.	135.73 sq.m.	Corrected item
1046 (2) a1	CHB Non-Load Bearing (including Reinforcing Steel) 100 mm	521.00 sq.m.	-	Deleted item
1046 (2) a2	CHB Non-Load Bearing (including Reinforcing Steel) 150 mm	918.03 Sq.m	-	Additional item
1047 (7)	Structural Steel	Lumpsum	-	As is
1100 (10)	Conduits, Boxes & Fitting (Conduit Works/Conduit Rough-in)	Lumpsum	-	As is

Current Provision of BDs (Including Previous Amendments)		Amended Provision of BDs under this Supplemental Bulletin		
Item No.	Description	Quantity/ Unit From	Quantity/Unit To	Remarks
1101 (33)	Wires and Wiring Device	Lumpsum	-	As is
1102 (1)	Panelboard with Main & Branch Breakers	Lumpsum	-	As is
1102 (10)	Pole Mounted Distribution Transformer (OISC) with Complete Accessories, Pole Type	Lumpsum	-	As is
1103 (1)	Lighting Fixtures	Lumpsum	-	As is
1200 (1)	Ventilating Equipment	Lumpsum	-	As is
1202 (1)	Automatic Fire Sprinkler System	Lumpsum	-	Deleted item
1202 (5)	Fire Hose Cabinet Assembly	6.00 set	-	Deleted item
1202 (6) a1	Fire Extinguisher, 4.54 kg. ABC with bracket	8.00 set	-	As is
1208 (1)	Fire Alarm System	Lumpsum	-	As is

This Supplemental Bulletin shall form an integral part of the said Bidding Documents.

For the guidance and information of all concerned.

EDWARD D. CARILLO
Engineer III
Vice Chairperson, Bids and Awards Committee

R12.14 NMO/RGS



Republic of the Philippines
DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS
SARANGANI DISTRICT ENGINEERING OFFICE
Kawas, Alabel, Sarangani Province



BACONG PILIPINAS

Contract ID No.: 25ME0113
Contract Name: Construction of Multi-Purpose Building, (Cultural and Tourism Center-Phase II), Capitol Compound;
Location: Alabel, Sarangani Province

Bill of Quantities

Part No. _____

Part Description: _____

Pay Item No.	Description	Quantity	Unit	Unit Price (Pesos)	Amount (Pesos)
B.3 (1)	Permit and Clearances	Lumpsum	L.s.	In Words: Pesos _____ In Figures: Php _____	In Figures: Php _____ _____
B.5 (1)	Project Billboard / Signboard	2.00	Ea.	In Words: Pesos _____ In Figures: Php _____	In Figures: Php _____ _____
B.7 (1)	Occupational Safety and Health	Lumpsum	l.s.	In Words: Pesos _____ In Figures: Php _____	In Figures: Php _____ _____
Sub Total for this page					In Words: Pesos _____ In Figures: Php _____

Contract ID No.: 25ME0113
Contract Name: Construction of Multi-Purpose Building, (Cultural and Tourism Center-Phase II), Capitol Compound;
Location: Alabel, Sarangani Province

Part No. _____ **Part Description:** _____

Pay Item No.	Description	Quantity	Unit	Unit Price (Pesos)	Amount (Pesos)
B.9 (1) /	Mobilization / Demobilization	Lumpsum	l.s.	In Words: Pesos _____ In Figures: Php _____	In Figures: Php _____
800 (2) /	Clearing and Grubbing	Lumpsum	l.s.	In Words: Pesos _____ In Figures: Php _____	In Figures: Php _____
803 (1) a /	Structure Excavation, Common Soil	239.24	cu.m	In Words: Pesos _____ In Figures: Php _____	In Figures: Php _____
804 (1) a /	Embankment from Roadway/ Structure Excavation (Common Soil)	154.99	Cu.m	In Words: Pesos _____ In Figures: Php _____	In Figures: Php _____
Sub Total for this page					In Words: Pesos _____ In Figures: Php _____

Contract ID No.: 25ME0113
Contract Name: Construction of Multi-Purpose Building, (Cultural and Tourism Center-Phase II), Capitol Compound;
Location: Alabel, Sarangani Province

Part No. _____ **Part Description:** _____

Pay Item No.	Description	Quantity	Unit	Unit Price (Pesos)	Amount (Pesos)
804 (7)	Gravel Fill	50.61	Cu.m	In Words: Pesos _____ In Figures: Php _____	In Figures: Php _____
804 (2) a	Embankment From Borrow (Common Soil)	155.55	cu.m	In Words: Pesos _____ In Figures: Php _____	In Figures: Php _____
900 (1) c	Structural Concrete, 3000 psi, Class A, 28 days	244.88	cu.m	In Words: Pesos _____ In Figures: Php _____	In Figures: Php _____
902 (1) a1	Reinforcing Steel (Deformed), Grade 40	39,447.00	kg	In Words: Pesos _____ In Figures: Php _____	In Figures: Php _____
Sub Total for this page					In Words: Pesos _____ In Figures: Php _____

Contract ID No.: 25ME0113
Contract Name: Construction of Multi-Purpose Building, (Cultural and Tourism Center-Phase II), Capitol Compound;
Location: Alabel, Sarangani Province

Part No. _____ **Part Description:** _____

Pay Item No.	Description	Quantity	Unit	Unit Price (Pesos)	Amount (Pesos)
903 (2)	Formworks and Falseworks	1,462.02	sq.m.	In Words: Pesos _____ In Figures: Php _____	In Figures: Php _____
1000 (1)	Soil Poisoning	8.00	L	In Words: Pesos _____ In Figures: Php _____	In Figures: Php _____
1001 (6)	Catch Basin	Lumpsum	l.s.	In Words: Pesos _____ In Figures: Php _____	In Figures: Php _____
1001 (9)	Storm Drainage and Downspout	Lumpsum	l.s.	In Words: Pesos _____ In Figures: Php _____	In Figures: Php _____
Sub Total for this page				In Words: Pesos _____ In Figures: Php _____	In Figures: Php _____

Contract ID No.: 25ME0113
Contract Name: Construction of Multi-Purpose Building, (Cultural and Tourism Center-Phase II), Capitol Compound;
Location: Alabel, Sarangani Province

Part No. _____

Part Description: _____

Pay Item No.	Description	Quantity	Unit	Unit Price (Pesos)	Amount (Pesos)
1001 (11) /	Septic Vault/ Tank (Concrete/ CHB)	Lumpsum /	l.s. /	In Words: Pesos _____ In Figures: Php _____	In Figures: Php _____
1002 (24) /	Cold Water Lines	Lumpsum /	l.s. /	In Words: Pesos _____ In Figures: Php _____	In Figures: Php _____
1002 (27) /	Plumbing Works	Lumpsum /	l.s. /	In Words: Pesos _____ In Figures: Php _____	In Figures: Php _____
1003 (1) b3 /	Ceiling (6mm Marine Plywood – Metal Frame)	493.24 /	Sq.m /	In Words: Pesos _____ In Figures: Php _____	In Figures: Php _____
Sub Total for this page					In Words: Pesos _____ In Figures: Php _____

Contract ID No.: 25ME0113
Contract Name: Construction of Multi-Purpose Building, (Cultural and Tourism Center-Phase II), Capitol Compound;
Location: Alabel, Sarangani Province

Part No. _____ **Part Description:** _____

Pay Item No.	Description	Quantity	Unit	Unit Price (Pesos)	Amount (Pesos)
1003 (17)	Carpentry and Joinery Works	Lumpsum	Ls	In Words: Pesos _____ In Figures: Php _____	In Figures: Php _____ _____
1007 (2)	Aluminum Framed Glass Door	Lumpsum	Ls	In Words: Pesos _____ In Figures: Php _____	In Figures: Php _____ _____
1008 (2)	Aluminum Glass Windows	Lumpsum	Ls	In Words: Pesos _____ In Figures: Php _____	In Figures: Php _____ _____
1010 (4)	Wooden Doors and Windows	Lumpsum	Ls	In Words: Pesos _____ In Figures: Php _____	In Figures: Php _____ _____
Sub Total for this page					In Words: Pesos _____ In Figures: Php _____

Contract ID No.: 25ME0113
Contract Name: Construction of Multi-Purpose Building, (Cultural and Tourism Center-Phase II), Capitol Compound;
Location: Alabel, Sarangani Province

Part No. _____ **Part Description:** _____

Pay Item No.	Description	Quantity	Unit	Unit Price (Pesos)	Amount (Pesos)
1014 (1) b2 /	Prepainted Metal Sheets, above 0.427 mm, Rib Type, Long Span /	29.07 /	sq.m. /	In Words: Pesos _____ In Figures: Php _____	In Figures: Php _____ _____
1016 (1) b /	Waterproofing, Liquid /	304.20 /	Sq.m /	In Words: Pesos _____ In Figures: Php _____	In Figures: Php _____ _____
1018 (1) /	Glazed Tiles and Trims /	669.13 /	Sq.m /	In Words: Pesos _____ In Figures: Php _____	In Figures: Php _____ _____
1018 (2) /	Unglazed Tiles /	181.05 /	Sq.m /	In Words: Pesos _____ In Figures: Php _____	In Figures: Php _____ _____
Sub Total for this page				In Words: Pesos _____ In Figures: Php _____	In Figures: Php _____ _____

Contract ID No.: 25ME0113
Contract Name: Construction of Multi-Purpose Building, (Cultural and Tourism Center-Phase II), Capitol Compound;
Location: Alabel, Sarangani Province

Part No. _____

Part Description: _____

Pay Item No.	Description	Quantity	Unit	Unit Price (Pesos)	Amount (Pesos)
1021 (1) a	Cement Floor Finish, Plain	233.75	Sq.m	In Words: Pesos In Figures: Php	In Figures: Php
1027 (1)	Cement Plaster Finish	2,043.83	sq.m.	In Words: Pesos In Figures: Php	In Figures: Php
1032 (1) a	Painting Works (Masonry/Concrete)	1,938.89	Sq.m	In Words: Pesos In Figures: Php	In Figures: Php
1032 (1) b	Painting Works (Wood)	493.24	Sq.m	In Words: Pesos In Figures: Php	In Figures: Php
Sub Total for this page					In Words: Pesos In Figures: Php

Contract ID No.:
Contract Name:
Location:

25ME0113
Construction of Multi-Purpose Building, (Cultural and Tourism Center-Phase II), Capitol Compound;
Alabel, Sarangani Province

Part No. _____ **Part Description:** _____

Pay Item No.	Description	Quantity	Unit	Unit Price (Pesos)	Amount (Pesos)
1032 (1) c	Painting Works, Steel	135.73	sq.m.	In Words: Pesos _____ In Figures: Php _____	In Figures: Php _____
1046 (2) a2	CHB Non-Load Bearing (including Reinforcing Steel) 150 mm	918.03	Sq.m	In Words: Pesos _____ In Figures: Php _____	In Figures: Php _____
1047 (7)	Structural Steel	Lumpsum	Ls.	In Words: Pesos _____ In Figures: Php _____	In Figures: Php _____
1100 (10)	Conduits, Boxes & Fitting (Conduit Works/Conduit Rough-in)	Lumpsum	l.s.	In Words: Pesos _____ In Figures: Php _____	In Figures: Php _____
Sub Total for this page					In Words: Pesos _____ In Figures: Php _____

Contract ID No.: 25ME0113
Contract Name: Construction of Multi-Purpose Building, (Cultural and Tourism Center-Phase II), Capitol Compound;
Location: Alabel, Sarangani Province

Part No. _____ **Part Description:** _____

Pay Item No.	Description	Quantity	Unit	Unit Price (Pesos)	Amount (Pesos)
1101 (33)	Wires and Wiring Device	Lumpsum	l.s.	In Words: Pesos In Figures: Php	In Figures: Php
1102 (1)	Panelboard with Main & Branch Breakers	Lumpsum	l.s.	In Words: Pesos In Figures: Php	In Figures: Php
1102 (10)	Pole Mounted Distribution Transformer (OISC) with Complete Accessories, Pole Type	Lumpsum	l.s.	In Words: Pesos In Figures: Php	In Figures: Php
1103 (1)	Lighting Fixtures	Lumpsum	l.s.	In Words: Pesos In Figures: Php	In Figures: Php
Sub Total for this page					In Words: Pesos In Figures: Php

Contract ID No.: 25ME0113
Contract Name: Construction of Multi-Purpose Building, (Cultural and Tourism Center-Phase II), Capitol Compound;
Location: Alabel, Sarangani Province

Part No. _____ **Part Description:** _____

Pay Item No.	Description	Quantity	Unit	Unit Price (Pesos)	Amount (Pesos)
1200 (1)	Ventilating Equipment	Lumpsum	Ls	In Words: Pesos _____ In Figures: Php _____	In Figures: Php _____
1202 (6)	Fire Extinguisher, 4.54 kg, ABC with bracket	8.00	set	In Words: Pesos _____ In Figures: Php _____	In Figures: Php _____
1208 (1)	Fire Alarm System	Lumpsum	l.s.	In Words: Pesos _____ In Figures: Php _____	In Figures: Php _____
Sub Total for this page					In Words: Pesos _____ In Figures: Php _____

Contract ID No.:

25ME0113

Contract Name:

**Construction of Multi-Purpose Building, (Cultural and
Tourism Center-Phase II), Capitol Compound;
Alabel, Sarangani Province**

Location:

Submitted by:

Date: _____

Name and Signature of Bidders, Representative

Position

Name of Bidder

Approved Budget Cost (ABC) Php 19,800,000.00 ✓

Calendar Days 240 ✓