



Republic of the Philippines
DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS
SARANGANI DISTRICT ENGINEERING OFFICE
Kawas, Alabel, Sarangani Province



SARANGANI DISTRICT ENGINEERING OFFICE

Contract ID No.: **25ME0117**

Contract Name: **Asphalt Overlay - Sarangani – Sultan Kudarat Coastal Road K1720+930 – K1722+748;**

Location: **Kiamba, Sarangani Province**

SUPPLEMENTAL BULLETIN NO. 01

Subject: **Revision of Contract Name and Bill of Quantities**

This Supplemental Bulletin No. 01 is issued to modify or amend the **Revision of Contract Name and Bill of Quantities** as stipulated in the Bidding Documents (BDs) for the above stated contract as published in the PhilGEPS, as follows:

Current Provision of BDs (including Previous Amendments)	Amended Provision of BDs under this Supplemental Bulletin	
	From	To
Contract Name	Asphalt Overlay along Sarangani – Sultan Kudarat Coastal Road K1720+930 – K1722+748;	Asphalt Overlay - Sarangani – Sultan Kudarat Coastal Road K1720+930 – K1722+748;

BILL OF QUANTITIES

Current Provision of BDs (including Previous Amendments)		Amended Provision of BDs under this Supplemental Bulletin		
Item No.	Description	Quantity/ Unit From	Quantity/ Unit To	Remarks
A.1.1 (8)	Provision of Field Office for the Engineer (Rental Basis)	4.53 Mo.	-	As is
A.1.2 (2)	Provision of 4x4 Pickup Service Vehicle for the Engineer on Bare Rental Basis	3.80 Veh-mo	-	As is
A.1.2 (5)	Operation and Maintenance of 4x4 Pickup Type Service Vehicle for the Engineer	3.80 Veh-mo	-	As is

Current Provision of BDs (including Previous Amendments)		Amended Provision of BDs under this Supplemental Bulletin		
Item No.	Description	Quantity/ Unit From	Quantity/Unit To	Remarks
B.5 ✓	Project Billboard /Signboard ✓	4.00 ✓	- ✓	As is
B.7 (2) ✓	Occupational safety and Health Program ✓	Lumpsum ✓	- ✓	As is
B.8 (1) ✓	Traffic Management ✓	4.53 ✓ Months	- ✓	As is
B.9 ✓	Mobilization/ Demobilization ✓	Lumpsum ✓	- ✓	As is
103 (1) a ✓	Structure Excavation, Common Soil ✓	243.65 ✓	235.87 ✓	Corrected item
103 (3) ✓	Foundation Fill ✓	Cu.m 13.54 ✓	Cu.m 13.10 ✓	Corrected item
105 (1) a ✓	Subgrade Preparation, Common Material ✓	6,812.00 ✓ Sq.m	- ✓	As is
300 (1) ✓	Gravel Surface Course ✓	721.20 ✓ Cu.m	711.20 ✓ Cu.m	Corrected item
302 (2) ✓	Emulsified Asphalt ✓	20,436.00 ✓ Sq.m	- ✓	As is
310 (1) c ✓	Bituminous Concrete Surface Wearing Course, Hot-Laid, 50 mm ✓	10,218.00 ✓ Sq.m	10,814.05 ✓ Sq.m	Corrected item
310 (2) c ✓	Bituminous Concrete Surface Binder Course, Hot-Laid, 50 mm ✓	10,218.00 ✓ Sq.m	9,621.95 ✓ Sq.m	Corrected item
407 (1) ✓	Concrete, Class A (refer to Item 405) ✓	102.92 ✓ Cu.m	99.64 ✓ Cu.m	Corrected item
407 (7) ✓	Reinforcing Steel Bars, Grade 40 (Refer to item 404) ✓	17,214.22 ✓ kg	16,664.83 ✓ kg	Corrected item
605 (6) el ✓	Hazard Markers, 450x600mm Chevron Signs ✓	35.00 ✓ Ea.	- ✓	Additional item
612 (1) ✓	Reflectorized Thermoplastic Pavement Markings White ✓	511.15 ✓ Sq.m	- ✓	As is
624 (9) d3 ✓	Single Arm Solar LED Roadway Lighting, 10m-Pole 125W-150W ✓	94.00 ✓ Ea.	91.00 ✓ Ea.	Corrected item

This Supplemental Bulletin shall form an integral part of the said Bidding Documents.

For the guidance and information of all concerned.


EDWARD B. CARILLO
Engineer III
Vice Chairperson, Bids and Awards Committee

R12.14 NMO/RGS



Republic of the Philippines
DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS
SARANGANI DISTRICT ENGINEERING OFFICE
Kawas, Alabel, Sarangani Province



Contract ID No.: 25ME0117
Contract Name: Asphalt Overlay - Sarangani – Sultan Kudarat Coastal Road
Location: K1720+930 – K1722+748;
Kiamba, Sarangani Province

Bill of Quantities

Part No. _____

Part Description: _____

Pay Item No.	Description	Quantity	Unit	Unit Price (Pesos)	Amount (Pesos)
A.1.1 (8) ✓	Provision of Field Office for the Engineer (Rental Basis) ✓	4.53 ✓	Mo. ✓	In Words: Pesos _____ In Figures: Php _____	In Figures: Php _____
A.1.2 (2) ✓	Provision of 4x4 Pickup Service Vehicle for the Engineer on Bare Rental Basis ✓	3.80 ✓	Veh-mo ✓	In Words: Pesos _____ In Figures: Php _____	In Figures: Php _____
A.1.2 (5) ✓	Operation and Maintenance of 4x4 Pickup Type Service Vehicle for the Engineer ✓	3.80 ✓	Veh-mo ✓	In Words: Pesos _____ In Figures: Php _____	In Figures: Php _____
Sub Total for this page					In Words: Pesos _____ In Figures: Php _____

Contract ID No.: 25ME0117
Contract Name: Asphalt Overlay - Sarangani – Sultan Kudarat Coastal Road
K1720+930 – K1722+748;
Location: Kiamba, Sarangani Province

Part No. _____
Part Description: _____

Pay Item No.	Description	Quantity	Unit	Unit Price (Pesos)	Amount (Pesos)
B.5	Project Billboard /Signboard	4.00	Ea.	In Words: Pesos In Figures: Php	In Figures: Php
B.7 (2)	Occupational safety and Health Program	Lumpsum	Ls.	In Words: Pesos In Figures: Php	In Figures: Php
B.8 (1)	Traffic Management	4.53	Months	In Words: Pesos In Figures: Php	In Figures: Php
B.9	Mobilization/ Demobilization	Lumpsum	Ls.	In Words: Pesos In Figures: Php	In Figures: Php
Sub Total for this page					In Words: Pesos In Figures: Php

Contract ID No.: 25ME0117
Contract Name: Asphalt Overlay - Sarangani – Sultan Kudarat Coastal Road
K1720+930 – K1722+748;
Location: Kiamba, Sarangani Province

Part No. _____

Part Description: _____

Pay Item No.	Description	Quantity	Unit	Unit Price (Pesos)	Amount (Pesos)
103 (1) a ✓	Structure Excavation, Common Soil ✓	235.87 ✓	Cu.m ✓	In Words: Pesos _____ In Figures: Php _____	In Figures: Php _____ _____
103 (3) ✓	Foundation Fill ✓	13.10 ✓	Cu.m ✓	In Words: Pesos _____ In Figures: Php _____	In Figures: Php _____ _____
105 (1) a ✓	Subgrade Preparation, Common Material ✓	6,812.00 ✓	Sq.m ✓	In Words: Pesos _____ In Figures: Php _____	In Figures: Php _____ _____
300 (1) ✓	Gravel Surface Course ✓	711.20 ✓	Cu.m ✓	In Words: Pesos _____ In Figures: Php _____	In Figures: Php _____ _____
Sub Total for this page				In Words: Pesos _____ In Figures: Php _____	

Contract ID No.: 25ME0117
Contract Name: Asphalt Overlay - Sarangani – Sultan Kudarat Coastal Road
K1720+930 – K1722+748;
Location: Kiamba, Sarangani Province

Part No. _____		Part Description: _____			
Pay Item No.	Description	Quantity	Unit	Unit Price (Pesos)	Amount (Pesos)
302 (2)	Emulsified Asphalt	20,436.00	Sq.m	In Words: Pesos _____ In Figures: Php _____ _____	In Figures: Php _____ _____
310 (1) c	Bituminous Concrete Surface Wearing Course, Hot-Laid, 50 mm	10,814.05	Sq.m	In Words: Pesos _____ In Figures: Php _____ _____	In Figures: Php _____ _____
310 (2) c	Bituminous Concrete Surface Binder Course, Hot-Laid, 50 mm,	9,621.95	Sq.m	In Words: Pesos _____ In Figures: Php _____ _____	In Figures: Php _____ _____
407 (1)	Concrete, Class A (refer to Item 405)	99.64	Cu.m	In Words: Pesos _____ In Figures: Php _____ _____	In Figures: Php _____ _____
Sub Total for this page					In Words: Pesos _____ In Figures: Php _____ _____

Contract ID No.: 25ME0117
Contract Name: Asphalt Overlay - Sarangani – Sultan Kudarat Coastal Road
Location: K1720+930 – K1722+748;
 Kiamba, Sarangani Province

Part No. _____ **Part Description:** _____

Pay Item No.	Description	Quantity	Unit	Unit Price (Pesos)	Amount (Pesos)
407 (7)	Reinforcing Steel Bars, Grade 40 (Refer to item 404)	16,664.83	kg	In Words: Pesos In Figures: Php	In Figures: Php
605 (6) e1	Hazard Markers, 450x600mm Chevron Signs	35.00	Ea.	In Words: Pesos In Figures: Php	In Figures: Php
612 (1)	Reflectorized Thermoplastic Pavement Markings White	511.15	Sq.m	In Words: Pesos In Figures: Php	In Figures: Php
624 (9) d3	Single Arm Solar LED Roadway Lighting, 10m-Pole 125W-150W	91.00	Ea.	In Words: Pesos In Figures: Php	In Figures: Php
Sub Total for this page					In Words: Pesos In Figures: Php

Contract ID No.: 25ME0117
Contract Name: Asphalt Overlay - Sarangani – Sultan Kudarat Coastal Road
Location: K1720+930 – K1722+748;
Kiamba, Sarangani Province

Grand Total	In Words: Pesos In Figures: Php
-------------	--

Submitted by:

Date: _____

Name and Signature of Bidders, Representative

Position

Name of Bidder

Approved Budget Cost (ABC) **Php 70,240,420.00** ✓

Calendar Days **136** ✓