



Republic of the Philippines  
DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS  
**SARANGANI DISTRICT ENGINEERING OFFICE**  
Kawas, Alabel, Sarangani Province



**SARANGANI DISTRICT ENGINEERING OFFICE**

**Contract ID No.:**

**25ME0118**

**Contract Name:**

**Asphalt Overlay - Sarangani – Sultan Kudarat Coastal Rd  
K1717+506 – K1720+000;  
Kiamba, Sarangani Province**

**Location:**

**SUPPLEMENTAL BULLETIN NO. 01**

**Subject: Revision of Contract Name and Bill of Quantities**

This Supplemental Bulletin No. 01 is issued to modify or amend the **Revision of Contract Name and Bill of Quantities** as stipulated in the Bidding Documents (BDs) for the above stated contract as published in the PhilGEPS, as follows:

Current Provision of BDs (including Previous Amendments)	Amended Provision of BDs under this Supplemental Bulletin	
	From	To
Contract Name	Asphalt Overlay <b>along</b> Sarangani – Sultan Kudarat Coastal Rd K1717+506 – K1720+000;	Asphalt Overlay - Sarangani – Sultan Kudarat Coastal Rd K1717+506 – K1720+000;

**BILL OF QUANTITIES**

Current Provision of BDs (including Previous Amendments)		Amended Provision of BDs under this Supplemental Bulletin		
Item No.	Description	Quantity/ Unit From	Quantity/Unit To	Remarks
A.1.1 (8) ✓	Provision of Field Office for the Engineer (Rental Basis)	5.33 / Mo.	-	As is
A.1.2 (2) ✓	Provision of 4x4 Pickup Service Vehicle for the Engineer on Bare Rental Basis	4.47 / Veh-mo	-	As is
A.1.2 (5) ✓	Operation and Maintenance of 4x4 Pickup Type Service Vehicle for the Engineer	4.47 / Veh-mo	-	As is

Current Provision of BDs (including Previous Amendments)		Amended Provision of BDs under this Supplemental Bulletin		
Item No.	Description	Quantity/ Unit From	Quantity/Unit To	Remarks
B.5 ✓	Project Billboard /Signboard ✓	4.00 ✓ Ea.	-	As is
B.7 (2) ✓	Occupational safety and Health Program ✓	Lumpsum ✓	-	As is
B.8 (1) ✓	Traffic Management ✓	5.33 ✓ Months	-	As is
B.9 ✓	Mobilization/ Demobilization ✓	Lumpsum ✓	-	As is
103 (1) a ✓	Structure Excavation, Common Soil ✓	295.49 ✓ Cu.m	-	As is
103 (3) ✓	Foundation Fill ✓	16.42 ✓ Cu.m	-	As is
105 (1) a ✓	Subgrade Preparation, Common Material ✓	10,600.00 ✓ Sq.m	-	As is
300 (1) ✓	Gravel Surface Course ✓	1,067.00 ✓ Cum	-	As is
302 (2) ✓	Emulsified Asphalt ✓	31,800.00 ✓	-	As is
310 (1) c ✓	Bituminous Concrete Surface Wearing Course, Hot-Laid, 50 mm ✓	15,900.00 ✓ Sq.m	16,827.50 ✓ Sq.m	Corrected item
310 (2) c ✓	Bituminous Concrete Surface Binder Course, Hot-Laid, 50 mm ✓	15,900.00 ✓ Sq.m	14,972.50 ✓ Sq.m	Corrected item
407 (1) ✓	Concrete, Class A (refer to Item 405) ✓	124.82 ✓ Cu.m	-	As is
407 (7) ✓	Reinforcing Steel Bars, Grade 40 (Refer to item 404) ✓	20,876.82 ✓ kg	-	As is
612 (1) ✓	ReflectORIZED Thermoplastic Pavement Markings White ✓	795.05 ✓ Sq.m	-	As is
624 (9) d3 ✓	Single Arm Solar LED Roadway Lighting, 10m-Pole 125W-150W ✓	114.00 ✓ Ea.	-	As is

This Supplemental Bulletin shall form an integral part of the said Bidding Documents.

For the guidance and information of all concerned.

  
**EDWARD D. CARILLO**  
Engineer III  
Vice Chairperson, Bids and Awards Committee

R12.14 NMO/RGS



Republic of the Philippines  
DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS  
**SARANGANI DISTRICT ENGINEERING OFFICE**  
Kawas, Alabel, Sarangani Province



**Contract ID No.:** 25ME0118  
**Contract Name:** Asphalt Overlay - Sarangani – Sultan Kudarat Coastal Rd  
**Location:** Kiamba, Sarangani Province

## Bill of Quantities

**Part No.** \_\_\_\_\_

**Part Description:** \_\_\_\_\_

Pay Item No.	Description	Quantity	Unit	Unit Price (Pesos)	Amount (Pesos)
A.1.1 (8) ✓	Provision of Field Office for the Engineer (Rental Basis) ✓	5.33 ✓	Mo. ✓	In Words: Pesos _____ In Figures: Php _____	In Figures: Php _____ _____
A.1.2 (2) ✓	Provision of 4x4 Pickup Service Vehicle for the Engineer on Bare Rental Basis ✓	4.47 ✓	Veh-mo ✓	In Words: Pesos _____ In Figures: Php _____	In Figures: Php _____ _____
A.1.2 (5) ✓	Operation and Maintenance of 4x4 Pickup Type Service Vehicle for the Engineer ✓	4.47 ✓	Veh-mo ✓	In Words: Pesos _____ In Figures: Php _____	In Figures: Php _____ _____
Sub Total for this page					In Words: Pesos _____ In Figures: Php _____

**Contract ID No.:**  
**Contract Name:**  
**Location:**

**25ME0118**  
**Asphalt Overlay - Sarangani – Sultan Kudarat Coastal Rd**  
**K1717+506 – K1720+000;**  
**Kiamba, Sarangani Province**

**Part No.** \_\_\_\_\_

**Part Description:** \_\_\_\_\_

Pay Item No.	Description	Quantity	Unit	Unit Price (Pesos)	Amount (Pesos)
B.5 ✓ ^	Project Billboard /Signboard ✓ ^	4.00 ✓ ✓	Ea. ✓ ^	In Words: Pesos _____ In Figures: Php _____ _____	In Figures: Php _____ _____
B.7 (2) ✓ ✓ ✓	Occupational safety and Health Program ✓ ✓ ✓	Lumpsum ✓ ✓	Ls. ✓ ✓ ✓	In Words: Pesos _____ In Figures: Php _____ _____	In Figures: Php _____ _____
B.8 (1) ✓ ^	Traffic Management ✓ ✓ ✓	5.33 ✓ ✓	Months ✓ ✓ ✓	In Words: Pesos _____ In Figures: Php _____ _____	In Figures: Php _____ _____
B.9 ✓ ✓ ^	Mobilization/ Demobilization ✓ ✓ ✓	Lumpsum ✓ ✓ ✓	Ls. ✓ ✓ ^	In Words: Pesos _____ In Figures: Php _____ _____	In Figures: Php _____ _____
Sub Total for this page					In Words: Pesos _____ In Figures: Php _____ _____

**Contract ID No.:**  
**Contract Name:**  
**Location:**

**25ME0118**  
**Asphalt Overlay - Sarangani – Sultan Kudarat Coastal Rd**  
**K1717+506 – K1720+000;**  
**Kiamba, Sarangani Province**

**Part No.** \_\_\_\_\_

**Part Description:** \_\_\_\_\_

Pay Item No.	Description	Quantity	Unit	Unit Price (Pesos)	Amount (Pesos)
103 (1) a	Structure Excavation, Common Soil	295.49	Cu.m	In Words: Pesos _____ In Figures: Php _____	In Figures: Php _____ _____
103 (3)	Foundation Fill	16.42	Cu.m	In Words: Pesos _____ In Figures: Php _____	In Figures: Php _____ _____
105 (1) a	Subgrade Preparation, Common Material	10,600.00	Sq.m	In Words: Pesos _____ In Figures: Php _____	In Figures: Php _____ _____
300 (1)	Gravel Surface Course	1,067.00	Cu.m	In Words: Pesos _____ In Figures: Php _____	In Figures: Php _____ _____
Sub Total for this page					In Words: Pesos _____ In Figures: Php _____

**Contract ID No.:**  
**Contract Name:**  
**Location:**

**25ME0118**  
**Asphalt Overlay - Sarangani – Sultan Kudarat Coastal Rd**  
**K1717+506 – K1720+000;**  
**Kiamba, Sarangani Province**

**Part No.** \_\_\_\_\_

**Part Description:** \_\_\_\_\_

Pay Item No.	Description	Quantity	Unit	Unit Price (Pesos)	Amount (Pesos)
302 (2)	Emulsified Asphalt	31,800.00	Sq.m	In Words: Pesos In Figures: Php	In Figures: Php
310 (1) c	Bituminous Concrete Surface Wearing Course, Hot-Laid, 50 mm	16,827.50	Sq.m	In Words: Pesos In Figures: Php	In Figures: Php
310 (2) c	Bituminous Concrete Surface Binder Course, Hot-Laid, 50 mm	14,972.50	Sq.m	In Words: Pesos In Figures: Php	In Figures: Php
407 (1)	Concrete, Class A (refer to Item 405)	124.82	Cu.m	In Words: Pesos In Figures: Php	In Figures: Php
Sub Total for this page					In Words: Pesos In Figures: Php

**Contract ID No.:**  
**Contract Name:**  
**Location:**

**25ME0118**  
**Asphalt Overlay - Sarangani – Sultan Kudarat Coastal Rd**  
**KI1717+506 – KI1720+000;**  
**Kiamba, Sarangani Province**

**Part No.** \_\_\_\_\_

**Part Description:** \_\_\_\_\_

Pay Item No.	Description	Quantity	Unit	Unit Price (Pesos)	Amount (Pesos)
407 (7)	Reinforcing Steel Bars, Grade 40 (Refer to item 404)	20,876.82	kg	In Words: Pesos In Figures: Php	In Figures: Php
612 (1)	Reflectorized Thermoplastic Pavement Markings White	795.05	Sq.m	In Words: Pesos In Figures: Php	In Figures: Php
624 (9)	Single Arm Solar LED Roadway Lighting, 10m-Pole 125W-150W	114.00	Ea.	In Words: Pesos In Figures: Php	In Figures: Php
Sub Total for this page				In Words: Pesos	
Grand Total				In Words: Pesos	
				In Figures: Php	
				In Figures: Php	



**Contract ID No.:**

**25ME0118**

**Contract Name:**

**Asphalt Overlay - Sarangani – Sultan Kudarat Coastal Rd  
K1717+506 – K1720+000;**

**Location:**

**Kiamba, Sarangani Province**

**Submitted by:**

**Date:** \_\_\_\_\_

\_\_\_\_\_  
**Name and Signature of Bidders, Representative**

\_\_\_\_\_  
**Position**

\_\_\_\_\_  
**Name of Bidder**

**Approved Budget Cost (ABC) Php 105,989,810.00 ✓**

**Calendar Days 160 ✓**