



Republic of the Philippines
DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS
QUEZON 1ST DISTRICT ENGINEERING OFFICE
Lucban, Quezon



BID BULLETIN NO. CW-2025-21
June 13, 2025

Subject: Notice of Postponement

Notice is hereby given for the information of all concerned of the postponement of pre-bid conference for the projects under Contract ID Nos. 25DK0130-25DK0136 from June 13, 2025 to June 16, 2025 at 2:00 PM due to lack of quorum.

For the guidance and information of all concerned.

KENNETH LYLE O. LEONARDO

Engineer III
BAC Chairperson