

## Republic of the Philippines DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS OFFICE OF THE DISTRICT ENGINEER

Albay 2<sup>nd</sup> District Engineering Office Regional Equipment Services V Compound Airport Site, Legazpi City

- Contract I.D. : 25FB0087 : OO2: Protect Lives and Properties Against Major Floods - Flood Contract Name Management Program - Construction/ Maintenance of Flood Mitigation Structures and Drainage Systems - Rehabilitation of Flood Control Dike Along Purok 6- Barangay Gapo, Camalig, Albay Location : Camalig, Albay Contract I.D. : 25FB0119 Contract Name : Sustainable Infrastructure Projects Alleviating Gaps (SIPAG) -Access Roads and/or Bridges from the National Road/s leading to Major/ Strategic Public Buildings/ Facilities - Improvement of Road and Drainage system along Barangay 15, Ilawod East (Package 2), Legazpi City, Albay Location : Legazpi City, Albay Contract I.D. : 25FB0121
- Contract Name : Basic Infrastructure Program (BIP) Access Roads and/or Bridges from the National Road/s leading to Major/Strategic Public Buildings/Facilities - Construction of Namantao - Maopi Road at Purok 2-7, Daraga, Albay : Daraga, Albay
- Contract I.D.: 25FB0122Contract Name: CSSP: Sustainable Infrastructure Projects Alleviating Gaps<br/>(SIPAG) Access Roads and/or Bridges from the National Road/s<br/>leading to Major/ Strategic Public Buildings/ Facilities —<br/>Construction of Barangay Road Sitio Gumihan, Brgy. Maslog,<br/>Legazpi City, AlbayLocation: Daraga, Albay

## SUPPLEMENTAL BULLETIN NO. S25-035 June 16, 2025

This Supplemental Bulletin No. <u>S25-035</u> is issued to **RESCHEDULE** the Dropping and Opening of Bids on **June 24**, **2025** for the above-stated contracts and to amend provisions in the Bidding Documents (BDs), as follows:

Current Provision of BDs (including	Amended Provision of BDs under this
Previous Amendments)	Supplemental Bulletin
For Contract ID No. 25FB0087	



## Republic of the Philippines DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS OFFICE OF THE DISTRICT ENGINEER

Albay 2<sup>nd</sup> District Engineering Office Regional Equipment Services V Compound Airport Site, Legazpi City

	UPDATED BILL OF QUANTITIES (BOQ) due to item no. B.7(1) Occupational Safety and Health and B.15(1) Detour/access road
For Contract ID No. 25FB0119	
<b>ABC:</b> ₱ 19,598,457.49	<b>ABC:</b> ₱ 19,598,449.68
<b>Title:</b> Sustainable Infrastructure Projects Alleviating Gaps (SIPAG) - Access Roads and/or Bridges from the National Road/s leading to Major/ Strategic Public Buildings/ Facilities - Improvement of Road and Drainage system along Barangay 15, Ilawod East (Package 2), Legazpi City, Albay	<b>Title:</b> CSSP: Sustainable Infrastructure Projects Alleviating Gaps (SIPAG) - Access Roads and/or Bridges from the National Road/s leading to Major/ Strategic Public Buildings/ Facilities - Improvement of Road and Drainage system along Barangay 15, Ilawod East (Package 2), Legazpi City, Albay
<b>Scope of work:</b> 1,528.00 ln.m. Road Concreting, 516.00m of type 3 lined canal	<b>Scope of work:</b> 486.00 ln.m. Road Concreting, 593.00m of type 3 lined canal, Install 1-barrel 2.40x2.40m RCBC at Sta. 0+016.00
	Revised Bill of Quantities (BOQ)
For Contract ID No. <b>25FB0121</b>	Revised Bill of Quantities (BOQ)
For Contract ID No. <b>25FB0121</b> ABC: ₱ 98,998,457.48	Revised Bill of Quantities (BOQ) ABC: ₱ 98,998,456.77
ABC: ₱ 98,998,457.48 Scope of work: 1.72 lane km. Road Concreting, 1,450.00 linear meter of Type I Canal with Curb and Gutter, 568.00m - 3m	ABC: ₱ 98,998,456.77 Scope of work: 1.68 lane km. Road Concreting, 1,440.00 linear meter of Type I Canal with Curb and Gutter, 226.00 linear meter of Type III Canal, 166.00m - 3m High
ABC: ₱ 98,998,457.48 Scope of work: 1.72 lane km. Road Concreting, 1,450.00 linear meter of Type I Canal with Curb and Gutter, 568.00m - 3m	ABC: ₱ 98,998,456.77 Scope of work: 1.68 lane km. Road Concreting, 1,440.00 linear meter of Type I Canal with Curb and Gutter, 226.00 linear meter of Type III Canal, 166.00m - 3m High Dike
ABC: ₱ 98,998,457.48 Scope of work: 1.72 lane km. Road Concreting, 1,450.00 linear meter of Type I Canal with Curb and Gutter, 568.00m - 3m High Dike	ABC: ₱ 98,998,456.77 Scope of work: 1.68 lane km. Road Concreting, 1,440.00 linear meter of Type I Canal with Curb and Gutter, 226.00 linear meter of Type III Canal, 166.00m - 3m High Dike

This Supplemental Bulletin shall form an integral part of the said Bidding Documents. For the guidance and information of all concerned.

JOANNE T. MORALES

Engineer III BAC Chairperson

NACAP PICE & BAC MEMBERS