

Department of Public Works and Highways

Contract ID : 25MB0084
Contract Name : Construction of Sinawal Bridge,
Location of the Contract : Barangay Sinawal, General Santos City, South Cotabato

SOUTH COTABATO 1st DISTRICT ENGINEERING OFFICE

Tindalo St., Balite, Brgy. Lagao, General Santos City

SUPPLEMENTAL BULLETIN NO. 2025-36

June 17, 2025

SUBJECT Postponement on the Deadline of the Submission/Receipt and Opening of Bids for Civil Works due to Revision of Bill of Quantities (BOQ)

This Supplemental Bulletin No. 2025-36 is issued to amend provisions in the Bidding Documents (BD's) for the above stated Contract, as follows;

Current Provision of BDs (including Previous Amendments)	Amended Provision of BDs under this Supplemental Bulletin
BILL OF QUANTITIES FROM: BILL OF QUANTITIES (BOQ) AS POSTED Buying of Bidding Documents up to: June 18, 2025 Deadline of Submission/Receipt of Bids: June 18, 2025 @ 10:00 A.M. Opening of Bids: June 18, 2025 @ 10:00 A.M.	BILL OF QUANTITIES TO: REVISED BILL OF QUANTITIES (BOQ) <i>*NOTE: New set of Complete Bill of Quantities (BOQ) to be issued.</i> Buying of Bidding Documents up to: June 25, 2025 Deadline of Submission/Receipt of Bids: June 25, 2025 @ 10:00 A.M. Opening of Bids: June 25, 2025 @ 10:00 A.M.

This Supplemental Bulletin shall form an integral part of the said Bidding Documents

For the guidance and information of all concerned.


LEI ANGELOUS S. BANTILAN


BAC Chairperson

Received by the Bidder:

Name and Signature of Bidder's Representative

Position

Date received

R12.11-JMS/MTK


DPWH-INFRA-27-2016