

Department of Public Works and Highways

Contract ID : 25MB0103
Contract Name : Concreting of Road (Kalkam to Lunen),
Location of the Contract : Barangay Kalkam, Tupi, South Cotabato

SOUTH COTABATO 1st DISTRICT ENGINEERING OFFICE

Tindalo St., Balite, Brgy. Lagao, General Santos City

SUPPLEMENTAL BULLETIN NO. 2025-37


June 16, 2025

SUBJECT: Postponement on the Deadline of the Submission/Receipt and Opening of Bids for Civil Works due to Correction on Location of the Project

This Supplemental Bulletin No. 2025-37 is issued to amend provisions in the Bidding Documents (BD's) for the above stated Contract, as follows;

Current Provision of BDs (including Previous Amendments)	Amended Provision of BDs under this Supplemental Bulletin
Location: FROM: Purok Pag-asa, Barangay Linan, Tupi, South Cotabato	Location: TO: Barangay Kalkam, Tupi, South Cotabato
Buying of Bidding Documents up to: June 18, 2025	Buying of Bidding Documents up to: June 25, 2025
Deadline of Submission/Receipt of Bids: June 18, 2025 @ 10:00 A.M.	Deadline of Submission/Receipt of Bids: June 25, 2025 @ 10:00 A.M.
Opening of Bids: June 18, 2025 @ 10:00 A.M.	Opening of Bids: June 25, 2025 @ 10:00 A.M.

This Supplemental Bulletin shall form an integral part of the said Bidding Documents
For the guidance and information of all concerned.



LEANGELOUS S. BANTILAN
BAC Chairperson

Received by the Bidder:

Name and Signature of Bidder's Representative

Position

Date received


R12.11-JMS/MTRB

DPWH-INFRA-27-2016