

Department of Public Works and Highways

Contract ID : 25MB0133
Contract Name : Construction of School Building, Lamcaliaf Integrated School,
Location of the Contract : Brgy. Lamcaliaf, Polomolok, South Cotabato

SOUTH COTABATO 1st DISTRICT ENGINEERING OFFICE

Tindalo St., Balite, Brgy. Lagao, General Santos City

SUPPLEMENTAL BULLETIN NO. 2025-41

June 17, 2025

SUBJECT: Revision of Bill of Quantities

This Supplemental Bulletin No. 2025-41 is issued to amend provisions in the Bidding Documents (BD's) for the above stated Contract, as follows;

Current Provision of BDs (including Previous Amendments)	Amended Provision of BDs under this Supplemental Bulletin
BILL OF QUANTITIES FROM: BILL OF QUANTITIES (BOQ) AS POSTED	BILL OF QUANTITIES TO: REVISED BILL OF QUANTITIES (BOQ) <i>*NOTE: New set of Complete Bill of Quantities (BOQ) to be issued.</i>

This Supplemental Bulletin shall form an integral part of the said Bidding Documents

For the guidance and information of all concerned.


LEANGELOUS S. BANTILAN
BAC Chairperson

Received by the Bidder:

Name and Signature of Bidder's Representative

Position

Date received

R12.11-JMS/MTB
a/r
DPWH-INFRA-27-2016