

Department of Public Works and Highways

Contract ID : 25MB0136  
Contract Name : Construction of School Building, Viray Lising Integrated School,  
Location of the Contract : Brgy. Glamang, Polomolok, South Cotabato

**SOUTH COTABATO 1<sup>st</sup> DISTRICT ENGINEERING OFFICE**  
Tindalo St., Balite, Brgy. Lagao, General Santos City

**SUPPLEMENTAL BULLETIN NO. 2025-44**  
June 17, 2025


**SUBJECT: Revision of Bill of Quantities**

This Supplemental Bulletin No. 2025-44 is issued to amend provisions in the Bidding Documents (BD's) for the above stated Contract, as follows;

Current Provision of BDs (including Previous Amendments)	Amended Provision of BDs under this Supplemental Bulletin
<b>BILL OF QUANTITIES</b>  <b>FROM:</b>  <b>BILL OF QUANTITIES (BOQ) AS POSTED</b>	<b>BILL OF QUANTITIES</b>  <b>TO:</b>  <b>REVISED BILL OF QUANTITIES (BOQ)</b>  <i>*NOTE: New set of Complete Bill of Quantities (BOQ) to be issued.</i>

This Supplemental Bulletin shall form an integral part of the said Bidding Documents

For the guidance and information of all concerned.

  
**LEI ANGELOUS S. BANTILAN**  
BAC Chairperson

Received by the Bidder:

\_\_\_\_\_  
Name and Signature of Bidder's Representative

\_\_\_\_\_  
Position

\_\_\_\_\_  
Date received

R12.11-JMS/MTRB  
  
DPWH-INFRA-27-2016