

Department of Public Works and Highways

Contract ID : 25MB0137
Contract Name : Construction of School Building, Datu Acad Dalid
Elementary School,
Location of the Contract : Barangay Buayan, General Santos City, South Cotabato

SOUTH COTABATO 1st DISTRICT ENGINEERING OFFICE

Indalo St., Dalite, Drgy. Layau, General Santos City

SUPPLEMENTAL BULLETIN NO. 2025-45

June 17, 2025


SUBJECT: Revision of Bill of Quantities

This Supplemental Bulletin No. 2025-45 is issued to amend provisions in the Bidding Documents (BD's) for the above stated Contract, as follows;

Current Provision of BDs (including Previous Amendments)	Amended Provision of BDs under this Supplemental Bulletin
BILL OF QUANTITIES FROM: BILL OF QUANTITIES (BOQ) AS POSTED	BILL OF QUANTITIES TO: REVISED BILL OF QUANTITIES (BOQ) <i>*NOTE: New set of Complete Bill of Quantities (BOQ) to be issued.</i>

This Supplemental Bulletin shall form an integral part of the said Bidding Documents

For the guidance and information of all concerned.



LEI ANGELOUS S. BANTILAN
BAC Chairperson

Received by the Bidder:

Name and Signature of Bidder's Representative

Position

Date received

R12.11-JMS/MTB

DPWH-INFRA-27-2016