



Republic of the Philippines
DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS
ILOCOS NORTE 2ND DISTRICT ENGINEERING OFFICE
San Pablo, San Nicolas, Ilocos Norte

Contract ID: 25AB0191

**Contract Name/
Location of the
Contract: CONSTRUCTION OF SCHOOL BUILDING, WILBUR C. GO NATIONAL HIGH SCHOOL,
POBLACION 2, CURRIMAO, ILOCOS NORTE**

SUPPLEMENTAL BULLETIN NO. 42. 2025
June 16, 2025

Subject: To postpone indefinitely the Opening of Bids

This Supplemental Bulletin **No. 42 series 2025** is issued to postpone indefinitely the Opening of Bids due to the comprehensive review of the plans to further enhance the clarity and precision of the plans and specifications particularly to provide detailed schedule of works for the mechanical works of the project.

CURRENT PROVISION OF BDs (INCLUDING PREVIOUS AMENDMENTS)	AMENDED PROVISION OF BDs UNDER THIS SUPPLEMENTAL BULLETIN
OPENING OF BIDS	
June 30, 2025.	POSTPONED INDEFINITELY

For the guidance and information of all concerned.

ALWIN APIDO
BAC Chairperson

R01.10 MPCP / MJJR