



**SUPPLEMENTAL BULLETIN NO. 2025-B2-056**

June 17, 2025

**NOTICE TO ALL PARTICIPATING BIDDERS**

- NAME OF PROJECT : **25GCB02** : Procurement of Materials and Other Accessories for Motorist Assistance of DPWH Bataan 2nd DEO
- 24CB0131** : Concreting of Sitio Mabato, Brgy. Daang Pare FMR, Brgy. Daang Pare, Orion, Bataan
- 24CB0132** : Concreting of Palutanin Road, Brgy. Sabatan FMR, Brgy. Sabatan, Orion, Bataan
- 24CB0133** : Concreting of Sitio Batangas III, Brgy. Liyang FMR, Brgy. Liyang, Pilar, Bataan
- 25CB0113** : Construction of School Building, Pilar Elementary School, Barangay Poblacion, Pilar, Bataan
- 25CB0114** : Construction of School Building, Cabog-Cabog Integrated School, Brgy. Cabog-Cabog, Balanga City, Bataan
- 25CB0120** : Construction of Flood Control Structure along Talisay River Sta 4 + 339 - Sta. 4 + 099, Balanga City, Bataan
- 25CB0121** : Preventive Maintenance - Secondary Roads - Roman Expressway - K0124 + 375.70 - K0124 + 412, K0125 + 254 - K0125 + 466, K0133 + 386 - K0133 + 480.30, Bataan 2nd District
- 25CB0122** : Preventive Maintenance - Secondary Roads - Roman Expressway - K0124 + 289.30 - K0124 + 375.70, Bataan 2nd District
- 25CB0123** : Preventive Maintenance - Secondary Roads - Roman Expressway - K0124 + 142 - K0124 + 289.30, Bataan 2nd District

SUBJECT : Resetting of Dropping and Opening of Bids

---

This Supplemental Bulletin is being issued to reset the Dropping and Opening of Bids for the abovementioned projects due to Revision of Program of Works (POW), Plans and Specifications, from June 24, 2025 to July 03, 2025 as per Resolution No. 2025-160 dated June 17, 2025.

This shall form an integral part of the Bidding Documents.

For the information and guidance of all concerned.

Approved:

**SGD.**  
**LORENZO A. PAGTALUNAN**  
OIC – Assistant District Engineer  
BAC Chairperson

NOTED:

**SGD.**  
**ROLAND RAINIER A. VICTORINO**  
OIC – District Engineer