



SUPPLEMENTAL BULLETIN NO. 2025-B2-059

July 10, 2025

NOTICE TO ALL PARTICIPATING BIDDERS

NAME OF PROJECT	:	25GCB02	:	Procurement of Materials and Other Accessories for Motorist Assistance of DPWH Bataan 2nd DEO
		24CB0131	:	Concreting of Sitio Mabato, Brgy. Daang Pare FMR, Brgy. Daang Pare, Orion, Bataan
		24CB0132	:	Concreting of Palutanin Road, Brgy. Sabatan FMR, Brgy. Sabatan, Orion, Bataan
		24CB0133	:	Concreting of Sitio Batangas III, Brgy. Liyang FMR, Brgy. Liyang, Pilar, Bataan
		25CB0113	:	Construction of School Building, Pilar Elementary School, Barangay Poblacion, Pilar, Bataan
		25CB0114	:	Construction of School Building, Cabog-Cabog Integrated School, Brgy. Cabog-Cabog, Balanga City, Bataan
		25CB0120	:	Construction of Flood Control Structure along Talisay River Sta 4 + 339 - Sta. 4 + 099, Balanga City, Bataan
		25CB0122	:	Preventive Maintenance - Secondary Roads - Roman Expressway - K0124 + 289.30 - K0124 + 375.70, Bataan 2nd District
		25CB0123	:	Preventive Maintenance - Secondary Roads - Roman Expressway - K0124 + 142 - K0124 + 289.30, Bataan 2nd District

SUBJECT : Resetting of Dropping and Opening of Bids

This Supplemental Bulletin is issued to reset the Dropping and Opening of Bids for the above-mentioned project, due to revisions in the Program of Works (POW), Plans and Specifications, from July 17, 2025 to July 24, 2025, in accordance with Resolution No. 2025-211 dated July 10, 2025.

This shall form an integral part of the Bidding Documents.

For the information and guidance of all concerned.

Approved:

SGD.
LORENZO A. PAGTALUNAN
OIC – Assistant District Engineer
BAC Chairperson

NOTED:

SGD.
ROLAND RAINIER A. VICTORINO
OIC – District Engineer