



Republic of the Philippines
DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS
MASBATE 3RD DISTRICT ENGINEERING OFFICE
 Dimasalang, Masbate, Region V



SUPPLEMENTAL BULLETIN NO. C25-0078-1
 June 16, 2025

SUBJECT: CHANGES IN THE APPROVED BUDGET FOR THE CONTRACT (ABC), AND MINIMUM MAJOR CONSTRUCTION EQUIPMENT REQUIREMENTS

This Supplemental Bulletin No. **C25-0078-1** is issued to amend provisions in the Bidding Documents (BDs) for the above-stated contract due to revision of Program of Work (POW) and ABC; thus, the members of the Bids and Awards Committee (BAC) agreed to amend the following:

Changes in	CURRENT PROVISION of BDs (Including Previous Amendments)	AMENDED PROVISION of BDs UNDER THIS SUPPLEMENTAL BULLETIN
ABC	Php 1,265,548.49	Php 1,265,548.50

MINIMUM MAJOR CONSTRUCTION EQUIPMENT REQUIREMENTS

Equipment/ Capacity	CURRENT PROVISION of BDs (Including Previous Amendments)		AMENDED PROVISION of BDs UNDER THIS SUPPLEMENTAL BULLETIN	
	No. of Equipment	Capacity	No. of Equipment	Capacity
Minor tools	Enough	-	-	-
Welding Machine	1	-	-	-
Welding Machine (Gas/Diesel Driven)(300mm)	-	-	1	48 hp
Plate Compactor	-	-	1	-
One Bagger Mixer	-	-	1	-
Bar Cutter	-	-	1	-
Bar Bender	-	-	1	-
Backhoe	-	-	1	0.8 cu.m.

Department of Public Works and Highways (DPWH)

Contract ID: 25FJ0078

**Contract Name: Repair/Maintenance of DPWH Building Masbate 3rd DEO –
Covered Court (Phase II)**

Location of the Contract: Brgy. Balocawe, Dimasalang, Masbate

Dumptruck	-	-	1	12 cu.yd.
-----------	---	---	----------	------------------

This Supplemental Bulletin shall form an integral part of the said bidding documents.

For the guidance and information of all concerned.


RUEL Y. GALLARES
BAC Chairperson