

Department of Public Works and Highways

Contract ID: **23BJ0028**  
Contract Name: **Asset Preservation Program- Rehabilitation/ Reconstruction of Roads with Slips, Slope Collapse and Landslide-Tertiary Roads, Papaya-Malabing-Wangal-Binugawan-Tadji-Runruno Road, K0302+309-K0302+337, K0304+428-K0304+442, K0305+093-K0305+113, K0306+503-K0306+517, K0307+662-K0307+674, K0307+770-K0307+791, K0307+937-K0307+957 Kasibu, Nueva Vizcaya**  
Location of the Contract: **Kasibu, Nueva Vizcaya**

**FORM OF CONTRACT AGREEMENT**

**KNOW ALL MEN BY THESE PRESENTS:**

This **CONTRACT AGREEMENT**, made this **17<sup>TH</sup>** day of **April 2023**, by and between:

The **GOVERNMENT OF THE REPUBLIC OF THE PHILIPPINES** through the **District Engineer, MARLYN G. INGUILLO**, duly authorized for this purpose, with main office address at **Malasin, Dupax del Norte, Nueva Vizcaya**, hereinafter referred to as the **"PROCURING ENTITY"**;

-and-

**WINLEI CONSTRUCTION AND SUPPLY**, a single proprietorship/partnership/corporation/ joint venture organized and existing under and by virtue of laws of the Republic of the Philippines, with main office address at **Brgy. Bagahabag, Solano, Nueva Vizcaya**, represented herein by **RODOLFO N. LABASAN**, duly authorized for this purpose, hereinafter referred to as the **"CONTRACTOR"**;


**WITNESSETH:**

**WHEREAS**, the PROCURING ENTITY is desirous that the CONTRACTOR execute the Works under **23BJ0028:Asset Preservation Program-Rehabilitation/Reconstruction of Roads with Slips, Slope Collapse and Landslide-Tertiary Roads, Papaya-Malabing-Wangal-Binugawan-Tadji-Runruno Road, K0302+309-K0302+337, K0304+428-K0304+442, K0305+093-K0305+113, K0306+**, hereinafter called "the Works," and the PROCURING ENTITY has accepted the Calculated Bid of the CONTRACTOR for the execution and completion of the Works at the calculated unit bid prices shown in the attached Bill of Quantities, or a total Contract price of **Fourteen Million Eight Hundred Thirty Four Thousand Three Hundred Thirty Eight Pesos and 40/100 (P 14,834,338.40)**.

**NOW, THEREFORE**, for and consideration of the foregoing premises, the parties hereto agree as follows:

  
**JONNALYN Q. BARASI**  
Accountant III

  
**RODOLFO N. LABASAN**  
Manager  
WINLEI CONSTRUCTION AND SUPPLY

  
**MARLYN G. INGUILLO**  
District Engineer

## Department of Public Works and Highways

Contract ID: **23BJ0028**  
Contract Name: **Asset Preservation Program- Rehabilitation/ Reconstruction of Roads with Slips, Slope Collapse and Landslide-Tertiary Roads, Papaya-Malabing-Wangal-Binugawan-Tadji-Runruno Road, K0302+309-K0302+337, K0304+428-K0304+442, K0305+093-K0305+113, K0306+503-K0306+517, K0307+662-K0307+674, K0307+770-K0307+791, K0307+937-K0307+957 Kasibu, Nueva Vizcaya**  
Location of the Contract: **Kasibu, Nueva Vizcaya**

In this **CONTRACT AGREEMENT**, words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.

The following documents shall be attached, deemed to form, and be read and construed as part of this **CONTRACT AGREEMENT**, and shall be interpreted in the following order of priority:

This Contract Agreement

Documents forming part of the Contract Agreement:

Notice of Award (NOA) with the Contractor's signed "conforme"

Contractor's Bid in the Form of Bid, including its Technical and Financial Proposals, as calculated by the Procuring Entity and conformed to by the Contractor through the NOA.

Bidding Documents with Bulletins

Specifications

Drawings

Special Conditions of Contract (SCC)

General Conditions of Contract (GCC)

Performance Security

Integrity Pledge under Department Order No. 86, series of 2013

Other Documents

Construction Methods

Construction Schedule in the form of PERT/CPM Diagram or Precedence Diagram and Bar Chart with S-Curve, or other approved tools of project scheduling, and Cash Flow.

Manpower Schedule

  
**JONNALYN Q. BARASI**  
Accountant III

  
**RODOLFO N. LABASAN**  
Manager  
WINLEI CONSTRUCTION AND  
SUPPLY

  
**MARLYN G. INGUILLO**  
District Engineer



**Department of Public Works and Highways**

Contract ID: **23BJ0028**  
Contract Name: **Asset Preservation Program- Rehabilitation/  
Reconstruction of Roads with Slips, Slope Collapse and  
Landslide-Tertiary Roads, Papaya-Malabing-Wangal-  
Binugawan-Tadji-Runruno Road, K0302+309-  
K0302+337, K0304+428-K0304+442, K0305+093-  
K0305+113, K0306+503-K0306+517, K0307+662-  
K0307+674, K0307+770-K0307+791, K0307+937-  
K0307+957 Kasibu, Nueva Vizcaya**  
Location of the Contract: **Kasibu, Nueva Vizcaya**

---

**Equipment Utilization Schedule**

Construction Safety and Health Program initially approved  
by the Head of the Procuring Entity  
Contractor's All Risk Insurance (CARI)

In consideration of the payments to be made by the PROCURING ENTITY to the CONTRACTOR as hereinafter mentioned, the CONTRACTOR hereby covenants with the PROCURING ENTITY to execute and complete the Works and remedy any defects therein in conformity with the provisions of this **CONTRACT AGREEMENT** in all respects.

In consideration of the execution and completion of the Works by the CONTRACTOR, the PROCURING ENTITY hereby covenants to pay the CONTRACTOR the unit prices in the CONTRACTOR's Calculated Bid, as applied to the actual quantities accomplished as certified by the PROCURING ENTITY under the provisions of this **CONTRACT AGREEMENT**, at the times and in the manner prescribed by this **CONTRACT AGREEMENT**.

**IN WITNESS WHEREOF**, the parties hereto set their respective hands on the day, month and year first above written.

**PROCURING ENTITY:**

Represented by:

  
**MARLYN G. INGUILLO**

District Engineer

Witnessed by:

  
**JONNALYN Q. BARASI**

Accountant

**CONTRACTOR:**

Represented by:

  
**RODOLFO N. LABASAN**

Manager

Department of Public Works and Highways

Contract ID: **23BJ0028**  
Contract Name: **Asset Preservation Program- Rehabilitation/ Reconstruction of Roads with Slips, Slope Collapse and Landslide-Tertiary Roads, Papaya-Malabing-Wangal-Binugawan-Tadji-Runruno Road, K0302+309-K0302+337, K0304+428-K0304+442, K0305+093-K0305+113, K0306+503-K0306+517, K0307+662-K0307+674, K0307+770-K0307+791, K0307+937-K0307+957 Kasibu, Nueva Vizcaya**  
Location of the Contract: **Kasibu, Nueva Vizcaya**

**BEFORE ME**, a Notary Public for and in the Province of Nueva Vizcaya, personally came and appeared **Marlyn G. Inguillo**, with **Professional Identification Card** with registration no. **0028896** valid until **April 22, 2023**, and **RODOLFO N. LABASAN**, with **PRC License 40192**, issued on **MAY 9, 2017** at **MANILA**, known to me and to me known to be the same persons who executed the foregoing instrument consisting of four (4) pages including this page where the acknowledgment is written and they acknowledged to me that the same is their true act and deed for and in behalf of the PARTIES they represent.

**IN WITNESS WHEREOF**, I have hereunto affixed my signature and seal this **17<sup>TH</sup>** day of **April 2023**.

**NOTARY PUBLIC**  
**NOTARY FERNANDEZ B. TAGART**  
**Notary Public**

Commission No. 32-21, valid December 31, 2023  
PTR No. NV 2707280-01/08/2023  
Roll No. 83403-06/07/2022  
Issued On: 250291-01/20/2023  
Bayombong, Nueva Vizcaya

Issued At: \_\_\_\_\_

Doc. No. **191**

Page No. **40**

Book No. **II**

Series of **2023**

**JONNALYN Q. BARASI**  
Accountant III

**RODOLFO N. LABASAN**  
Manager  
WINLEI CONSTRUCTION AND SUPPLY

**MARLYN G. INGUILLO**  
District Engineer