


Department of Public Works and Highways (DPWH)

Contract ID: 23F000090

Contract Name: Convergence and Special Support Program - Sustainable Infrastructure Projects Alleviating Gaps (SIPAG) - Interjurisdictional Roads and/or Bridges (or, roads that traverse multiple LGU jurisdictions) - Construction of Diversion/Bypass Road of Cory Aquino Blvd., Phase II, Brgy. Sula, Vinzons, Camarines Norte
Location of the Contract: Brgy. Sula, Vinzons, Camarines Norte (2nd Legislative District)



Republic of the Philippines
DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS
REGIONAL OFFICE V
Regional Government Center, Rawis, Legazpi City

CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS:

THIS AGREEMENT, made this 4th day of April, 2023, by and between:

MA. TERESA B. ARMARIO
Accountant IV

The **GOVERNMENT OF THE REPUBLIC OF THE PHILIPPINES** through the **Department of Public Works and Highways (DPWH)** represented herein by **VIRGILIO C. EDUARTE, CESO III**, duly authorized for this purpose, with main office address at Regional Government Center, Rawis, Legazpi City, hereinafter referred to as the **"ENTITY"**;

-and-

EUS CONSTRUCTION, a corporation organized and existing under and by virtue of laws of the Republic of the Philippines, with main office address at Purok 5, Brgy. Poblacion 1, Mangcamagong Road, Basud, Camarines Norte represented herein by **EFREN U. SALE**, duly authorized for this purpose, hereinafter referred to as the **"CONTRACTOR"**;

WITNESSETH:

WHEREAS, the ENTITY is desirous that the CONTRACTOR execute the Works under **23F000090 - Convergence and Special Support Program - Sustainable Infrastructure Projects Alleviating Gaps (SIPAG) - Interjurisdictional Roads and/or Bridges (or, roads that traverse multiple LGU jurisdictions) - Construction of Diversion/Bypass Road of Cory Aquino Blvd., Phase II, Brgy. Sula, Vinzons, Camarines Norte** **2nd Legislative District** hereinafter called "the Works" to be completed within **260** calendar days and the ENTITY has accepted the Calculated Bid of the CONTRACTOR for the execution and completion of the Works at the calculated unit bid prices shown, or a total Contract price of **SIXTY FIVE MILLION ONE HUNDRED EIGHTY FOUR THOUSAND EIGHT HUNDRED FOUR PESOS & 91/100 (P65,184,804.91)**.

REPUBLIC OF THE PHILIPPINE
EUS CONSTRUCTION
By: _____

EFREN U. SALE
Owner
MA. TERESA B. ARMARIO
Accountant IV
VIRGILIO C. EDUARTE, CESO III
Regional Director
ELEANOR L. AREOLA
Engineer V

ITEM	DESCRIPTION	QTY.	UNIT	UNIT COST	AMOUNT
Part A	Facilities for the Engineers				
A.1.1(6)	Provision of Combined Field Office, Laboratory & Living Quarters Building for the Engineer (Rental Basis)	8.67	mo.	10,773.00	93,401.91
Part B	Other General Requirements				
B.5	Project Billboard/Signboard	2.00	ea.	3,983.00	7,966.00
B.7(2)	Occupational Safety and Health Program	1.00	l.s.	987,714.00	987,714.00
B.9	Mobilization/Demobilization	1.00	l.s.	433,650.00	433,650.00
	Sta. 0+276.00 ~ Sta. 0+463.95, Length=187.95 L.M.				
Part C	Earthworks				
104(2)a	Embankment from Borrow, Common Soil	2,235.00	cu.m.	1,619.00	3,618,465.00
Part D	Subbase and Base Course				

Department of Public Works and Highways (DPWH)

Contract ID: **23F000090**

Contract Name: **Convergence and Special Support Program - Sustainable Infrastructure Projects Alleviating Gaps (SIPAG) - Interjurisdictional Roads and/or Bridges (or, roads that traverse multiple LGU jurisdictions) - Construction of Diversion/Bypass Road of Cory Aquino Blvd., Phase II, Brgy. Sula, Vinzons, Camarines Norte**
Location of the Contract: **Brgy. Sula, Vinzons, Camarines Norte (2nd Legislative District)**

200(1)	Aggregate Subbase Course	553.00	cu.m.	1,520.00	840,560.00
Part E	Surface Courses				
311(1)e1	Portland Cement Concrete Pavement (Unreinforced), 0.28m thick, 14 days				
Part G	Drainage and Slope Protection Structure	1,710.00	sq.m.	2,822.00	4,825,620.00
	Drainage Structure, L=187.95 L.M.				
103(1)a	Structure Excavation, Common Soil	10,870.00	cu.m.	311.00	3,380,570.00
103(3)	Foundation Fill	3.00	cu.m.	1,817.00	5,451.00
103(6)a	Pipe Culverts and Drain Excavation, Common Soil				
404(1)a	Reinforcing Steel, Grade 40	48.00	cu.m.	314.00	15,072.00
405(1)a3	Structural Concrete, 20.68 Mpa, Class A, 28 days (Lateral Drainage)	24,781.00	kg.	100.00	2,478,100.00
		122.00	cu.m.	12,605.00	1,537,810.00
706(1)	Concrete, Clay, Plastic and Fiber Pipe	28.00	l.m.	26,285.00	735,980.00
1001(1)a6	Pipes and Fittings, 75mm dia., PVC, Series 1000	228.00	m.	229.00	52,212.00
	Surface Slope Protection Structures, A=969.82 Sq.M.				
405(1)a3	Structural Concrete, 20.68 Mpa, Class A, 28 days (For Seawall)	385.00	cu.m.	11,128.00	4,284,280.00
509(1)b1	Sheet Piles, Steel, Slope Protection	2,892.00	l.m.	5,581.00	16,140,252.00
1501(1)	Rock Works, Class I Rock	5,987.00	tonne	3,915.00	23,439,105.00
Part H	Miscellaneous Structures Gender and Development Attribution and Road Safety a. Roadside Furniture				
600(7)	Curb and Gutter, Precast	376.00	pc.	2,155.00	810,280.00
601(1)	Sidewalk, 100mm thk.	226.00	sq.m.	1,017.00	229,842.00
612(1)	Reflectorized Thermoplastic Pavement Markings, White	47.00	sq.m.	838.00	39,386.00
624(8)	Solar LED Street Light	6.00	ea.	204,848.00	1,229,088.00
SIXTY FIVE MILLION ONE HUNDRED EIGHTY FOUR THOUSAND EIGHT HUNDRED FOUR PESOS & 91/100				P65,184,804.91	

NOW, THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this CONTRACT AGREEMENT, words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
2. The following documents as required by the 2016 revised Implementing Rules and Regulations of Republic Act No. 9184 shall be deemed to form and be read and construed as part of this CONTRACT AGREEMENT, viz:

a. Philippine Bidding Documents (PBDs);

(1) Drawings/Plans;

(2) Specifications;

(3) Bill of Quantities;

(4) General and Special Conditions of Contract;

Department of Public Works and Highways (DPWH)

Contract ID: 23F00090

Contract Name: Convergence and Special Support Program - Sustainable Infrastructure Projects Alleviating Gaps (SIPAG) - Interjurisdictional Roads and/or Bridges (or, roads that traverse multiple LGU jurisdictions) - Construction of Diversion/Bypass Road of Cory Aquino Blvd., Phase II, Brgy. Sula, Vinzons, Camarines Norte
Location of the Contract: Brgy. Sula, Vinzons, Camarines Norte (2nd Legislative District)

(5) Supplemental/Bid Bulletins, if any;

- b. Winning bidder's bid, including the Eligibility requirements, Technical and Financial proposals and all other documents or statements submitted;

Bid form, including all the documents/statements contained in the Bidder's bidding envelopes, as annexes, and all other documents submitted (e.g., Bidder's response to request for clarifications on the bid), including corrections to the bid, if any, resulting from the Procuring Entity's bid evaluation;

- c. Performance Security;
- d. Notice of Award of Contract and the Bidder's conforme thereto; and
- e. Other contract documents that may be required by existing laws and/or the Procuring Entity concerned in the PBDs. Winning bidder agrees that additional contract documents or information prescribed by the GPPB that are subsequently required for submission after the contract execution, such as the Notice to Proceed, Variation Orders, and Warranty Security, shall likewise form part of the Contract.

3. In consideration for the sum of SIXTY FIVE MILLION ONE HUNDRED EIGHTY FOUR THOUSAND EIGHT HUNDRED FOUR PESOS & 91/100 (P65,184,804.91) or such other sums as may be ascertained, EUS CONSTRUCTION agrees to construct Cory Aquino Blvd., Phase II, Vinzons, Camarines Norte in accordance with its Bid.
4. The Department of Public Works and Highways (DPWH) agrees to pay the above-mentioned sum in accordance with the terms of the Bidding.

IN WITNESS WHEREOF, the parties thereto have set their respective hands on the day, month and year first above written.

Binding Signature of the PROCURING ENTITY

Binding Signature of CONTRACTOR

VIRGILIO C. EDUARTE, CESO III
Regional Director

EFREN U. SALE
Owner

Implementing Office

ELEANOR L. AREOLA
Engineer V

WITNESSED BY:

As to availability of Fund

MA. TERESA B. ARMARIO
Accountant IV

Department of Public Works and Highways (DPWH)

Contract ID: 23F00090

Contract Name: Convergence and Special Support Program - Sustainable Infrastructure Projects Alleviating Gaps (SIPAG) - Interjurisdictional Roads and/or Bridges (or, roads that traverse multiple LGU jurisdictions) - Construction of Diversion/Bypass Road of Cory Aquino Blvd., Phase II, Brgy. Sula, Vinzons, Camarines Norte
Location of the Contract: Brgy. Sula, Vinzons, Camarines Norte (2nd Legislative District)

MA. TERESA B. ARMARIO
Accountant IV

REPUBLIC OF THE PHILIPPINES)
CITY OF LEGAZPI) S.S.

ACKNOWLEDGMENT

Before me Notary Public for and in the City of Legazpi, personally appeared VIRGILIO C. EDUARTE, CESO III with Employee I.D. No. 91K0001 in his official capacity as Regional Director, Region V, Legazpi City, Department of Public Works and Highways, representing the Republic of the Philippines and EFREN U. SALE with Driver's License No. 103-87-007243 to me and to be the same persons who executed the foregoing CONTRACT AGREEMENT and they acknowledged to me same are their true act and deed for and behalf of the parties they represent.

EUS CONSTRUCTION
By:

EFREN U. SALE
Owner

This instrument consists of four (4) pages including this page on which the acknowledgment is written duly signed by the Contracting Parties and their witnesses on the left margin of the other pages.

IN WITNESS WHEREOF, I have hereunto affixed my signature and seal this _____ day of APR 10 14 2023, 2023, Philippines.

REPUBLIC OF THE PHILIPPINE
By:
VIRGILIO C. EDUARTE, CESO III
Regional Director

ATTY. ROBERTO LEONES MADRID
NOTARY PUBLIC
UNTIL DECEMBER 31, 2023
IBP NO. 265117 - 01-03-2023
PTR NO. 9296404 - 01-03-2023
AT LEGAZPI CITY, ALBAY
ROLL OF ATTORNEY'S NO. 30786
MCLE NO. V-0017061 - MARCH 15, 2016

Doc. No. 27
Page No. 6-7
Book No. 76
Series of 2023

ELEANOR L. AREOLA
Engineer V