

DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS

Contract ID No. : 23FM0032
Contract Name : ASSET PRESERVATION PROGRAM – REHABILITATION/
RECONSTRUCTION/ UPGRADING OF DAMAGED PAVED ROADS –
SECONDARY ROADS – SAN FERNANDO NORTH ROAD – K0008 +
566 – K0009 + 000

Location of the Contract : SAN JACINTO, MASBATE



Republic of the Philippines
DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS
MASBATE 1ST
DISTRICT ENGINEERING OFFICE
REGIONAL OFFICE V
San Fernando, Masbate

CONTRACT AGREEMENT

THIS AGREEMENT, made this APR 26 2023 between **Department of Public Works and Highways (DPWH), Masbate 1st District Engineering Office** with main office address at **Brgy. Bayanihan, San Fernando, Masbate** represented herein by **RIZALINA V. VERDIDA, OIC-District Engineer** (hereinafter called the "Entity") and **TRISAN CONSTRUCTION & DEVELOPMENT** with main office address at **P#5, Batang, Ligao City** represented herein by **JOSELEO O. PAGOBAYAN** (hereinafter called the "Contractor").

WHEREAS, the Entity is desirous that the Contractor execute **23FM0032 – ASSET PRESERVATION PROGRAM – REHABILITATION/ RECONSTRUCTION/ UPGRADING OF DAMAGED PAVED ROADS – SECONDARY ROADS – SAN FERNANDO NORTH ROAD – K0008 + 566 – K0009 + 000, SAN JACINTO, MASBATE** (hereinafter called "the Works") and the Entity has accepted the Bid for **TWENTY FOUR MILLION SEVEN HUNDRED THIRTEEN THOUSAND FIFTY NINE PESOS AND 76/100 (PHP 24,713,059.76)** by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this Agreement, words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
2. The following documents as required by the 2016 revised Implementing Rules and Regulations of Republic Act No. 9184 shall be deemed to form and be read and construed as part of this Agreement, viz.:
 - a. Philippine Bidding Documents (PBDs);
 - i. Drawings/Plans;
 - ii. Specifications;
 - iii. Bill of Quantities;
 - iv. General and Special Conditions of Contract;
 - v. Supplemental or Bid Bulletins, if any;
 - b. Winning bidder's bid, including the Eligibility requirements, Technical and Financial Proposals, and all other documents or statements submitted;

DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS

Contract ID No. : 23FM0032
Contract Name : ASSET PRESERVATION PROGRAM – REHABILITATION/ RECONSTRUCTION/ UPGRADING OF DAMAGED PAVED ROADS – SECONDARY ROADS – SAN FERNANDO NORTH ROAD – K0008 + 566 – K0009 + 000

Location of the Contract : SAN JACINTO, MASBATE

Bid form, including all the documents/statements contained in the Bidder's bidding envelopes, as annexes, and all other documents submitted (e.g., Bidder's response to request for clarifications on the bid), including corrections to the bid, if any, resulting from the Procuring Entity's bid evaluation;

- c. Performance Security;
- d. Notice of Award of Contract and the Bidder's conforme thereto; and
- e. Other contract documents that may be required by existing laws and/or the Procuring Entity concerned in the PBDs. **Winning bidder agrees that additional contract documents or information prescribed by the GPPB that are subsequently required for submission after the contract execution, such as the Notice to Proceed, Variation Orders, and Warranty Security, shall likewise form part of the Contract.**

3. In consideration for the sum of **TWENTY FOUR MILLION SEVEN HUNDRED THIRTEEN THOUSAND FIFTY NINE PESOS AND 76/100 (PHP 24,713,059.76)** or such other sums as may be ascertained, **TRISAN CONSTRUCTION & DEVELOPMENT** agrees to execute and complete the works within **Two Hundred Thirteen (213)** calendar days in accordance with his/her/its Bid.

ITEM No.	DESCRIPTION	QUANTITY	UNIT	UNIT COST	AMOUNT
PART A	FACILITIES FOR THE ENGINEER				
A.1.1(8)	Provision of Field Office for the Engineer (Rental Basis)	7.10	mo.	11,340.00	80,514.00
PART B	OTHER GENERAL REQUIREMENTS				
B.5	Project Billboard/Signboard	2.00	each	4,800.91	9,601.82
B.7(2)	Occupational Safety and Health Program	1.00	l.s.	600,117.20	600,117.20
B.8(2)	Traffic Management	1.00	l.s.	608,506.76	608,506.76
B.9	Mobilization/Demobilization	1.00	l.s.	38,913.95	38,913.95
PART C	EARTHWORK				
100(3)a2	Individual Removal of Trees, (301 - 500 mm dia., small)	2.00	each	3,860.67	7,721.34
101(1)	Removal of Structures and Obstruction	1.00	l.s.	524,215.93	524,215.93

WITNESSED BY:

REPUBLIC OF THE PHILIPPINES
DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS BY:

TRISAN CONSTRUCTION & DEVELOPMENT BY:

Bm G. Almoete
BABYLON A. ALMOETE
 Chief, Financial Management Section

Rolando Q. Geron
ROLANDO Q. GERONA
 Chief, Construction Section

Rizalina V. Verdida
RIZALINA V. VERDIDA
 OIC-District Engineer

Joseleo O. Pagobanyan
JOSELEO O. PAGOBANYAN
 Proprietor

DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS

Contract ID No. : 23FM0032
Contract Name : ASSET PRESERVATION PROGRAM - REHABILITATION/ RECONSTRUCTION/ UPGRADING OF DAMAGED PAVED ROADS - SECONDARY ROADS - SAN FERNANDO NORTH ROAD - K0008 + 566 - K0009 + 000

Location of the Contract : SAN JACINTO, MASBATE

ITEM No.	DESCRIPTION	QUANTITY	UNIT	UNIT COST	AMOUNT
101(3)b1	Removal of actual Structures/Obstruction, (0.15m thick, PCCP (Unreinforced))	1,350.00	sq.m	201.54	272,079.00
101(3)b3	Removal of actual Structures/Obstruction, (0.23m thick, PCCP (Unreinforced))	2,959.82	sq.m	230.40	681,942.53
101(4)a3	Removal of Actual Structures/Obstruction (910 mm dia., RCPC)	18.00	ln.m.	1,415.83	25,484.94
101(4)c	Removal of Actual Structures/Obstruction (Curb and Gutter)	227.64	ln.m.	202.96	46,201.81
103(1)a	Structure Excavation (Common Soil)	29.31	cu.m.	601.89	17,641.40
103(3)	Foundation Fill	46.56	cu.m.	3,364.46	156,649.26
104(1)a	Embankment from roadway excavation (Common Soil)	2,132.99	cu.m.	442.38	943,592.12
104(2)a	Embankment from Borrow (Common Soil)	989.08	cu.m.	905.25	895,364.67
105(1)a	Subgrade Preparation (Common Material)	1,878.89	sq.m.	28.02	52,646.50
PART D SUBBASE AND BASE COURSE					
200(1)	Aggregate Subbase Course	1,054.94	cu.m.	1,142.99	1,205,785.87
PART E SURFACE COURSES					
311(1)a	Portland Cement Concrete Pavement (Unreinforced), (0.15 m thick, 14 days)	1,308.00	sq.m.	1,453.24	1,900,837.92
311(1)e1	Portland Cement Concrete Pavement (Unreinforced), (0.28 m thick, 14 days)	3,116.51	sq.m.	2,580.79	8,043,057.84
PART G DRAINAGE AND SLOPE PROTECTION STRUCTURES					
404(1)a	Reinforcing Steel (Grade 40)	5,933.00	kg.	101.63	602,970.79
405(1)a3	Structural Concrete, (20.68 Mpa, Class A, 28 days)	82.60	cu.m.	18,413.87	1,520,985.66
500(3)b1	Lined Canal, Rectangular, Concrete	360.00	ln.m.	6,887.42	2,479,471.20
505(2)a	Grouted Riprap (Class A)	637.81	cu.m.	4,708.78	3,003,306.97

WITNESSED BY:

REPUBLIC OF THE PHILIPPINES
DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS BY:

TRISAN CONSTRUCTION & DEVELOPMENT BY:

ROLANDO Q. GERONA
Chief, Construction Section

RIZALINA V. VERDIDA
OIC-District Engineer

JOSELEO Q. RAGOBAYAN
Proprietor

DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS

Contract ID No. : 23FM0032

Contract Name : ASSET PRESERVATION PROGRAM – REHABILITATION/
RECONSTRUCTION/ UPGRADING OF DAMAGED PAVED ROADS –
SECONDARY ROADS – SAN FERNANDO NORTH ROAD – K0008 +
566 – K0009 + 000

Location of the Contract : SAN JACINTO, MASBATE

ITEM No.	DESCRIPTION	QUANTITY	UNIT	UNIT COST	AMOUNT
PART H	MISCELLANEOUS STRUCTURES				
603(3)a1	Metal Guardrail (Metal Beam) including Post, (Single W-Beam)	154.63	ln.m.	4,027.05	622,702.74
603(4)b	Metal Beam End Piece, (Bull Nose)	12.00	each	2,509.68	30,116.16
605(6)e1	Hazard Markers, 450x600mm, Chevron Signs	12.00	each	15,012.26	180,147.12
611(1)	Tree Furnishing and Transplanting	100.00	each	477.78	47,778.00
612(1)	Reflectorized Thermoplastic Pavement Markings White	108.00	sq.m.	934.01	100,873.08
612(2)	Reflectorized Thermoplastic Pavement Markings Yellow	13.50	sq.m.	1,024.68	13,833.18
GRAND TOTAL	TWENTY FOUR MILLION SEVEN HUNDRED THIRTEEN THOUSAND FIFTY NINE PESOS AND 76/100				24,713,059.76

4. The **Department of Public Works and Highways (DPWH), Masbate 1st District Engineering Office** agrees to pay the above-mentioned sum in accordance with the terms of the Bidding.

IN WITNESS whereof the parties thereto have caused this Agreement to be executed the day and year first before written


JOSELEO O. PAGOBYAN

Proprietor

for:

Trisan Construction & Development


RIZALINA V. VERDIDA

OIC-District Engineer

for:

Department of Public Works and Highways (DPWH), Masbate 1st District Engineering Office

Witnessed by:


ROLANDO Q. GERONA

Chief, Construction Section

Implementing Section/End-User


BABYLYN A. ALMOETE

Chief, Financial Management Section

As to availability of Fund

DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS

Contract ID No. : 23FM0032
Contract Name : ASSET PRESERVATION PROGRAM – REHABILITATION/
RECONSTRUCTION/ UPGRADING OF DAMAGED PAVED ROADS –
SECONDARY ROADS – SAN FERNANDO NORTH ROAD – K0008 +
566 – K0009 + 000

Location of the Contract : SAN JACINTO, MASBATE

REPUBLIC OF THE PHILIPPINES)
PROVINCE OF MASBATE) S.S
MUNICIPALITY OF SAN JACINTO

ACKNOWLEDGMENT

Before me Notary Public for and in the Municipality of San Jacinto, Masbate, appeared **RIZALINA V. VERDIDA** with Community Tax Certificate No. 13708163 issued on January 5, 2023 at San Fernando, Masbate in her official capacity as OIC – District Engineer of Masbate 1st District Engineering Office, San Fernando, Masbate, representing the Republic of the Philippines and **JOSELEO O. PAGOBAYAN** with Residence Certificate Number 27547372 issued on January 6, 2023 at Ligao City, Albay, to me and to be the same persons who executed the foregoing CONTRACT AGREEMENT for **23FM0032 – ASSET PRESERVATION PROGRAM – REHABILITATION/ RECONSTRUCTION/ UPGRADING OF DAMAGED PAVED ROADS – SECONDARY ROADS – SAN FERNANDO NORTH ROAD – K0008 + 566 – K0009 + 000, SAN JACINTO, MASBATE** and they acknowledge to me same as their true act and deed for and behalf of the parties they represent.

This instrument consists of five (5) pages including this page on which the acknowledgement is written duly signed by the Contracting Parties and their witnesses on the left margin of the other pages.

IN WITNESSES WHEREOF, I have hereunto affixed my signature and seal this
APR 26 2023 at San Jacinto, Masbate, Philippines.

ATTY. MARY LIZA D. BARTOLATA
NOTARY PUBLIC

Notarial Commission valid until December 2023

Attorney's Roll No. 79540

IBP No. 221859; 05/18/22: MASBATE

PTR No. 7672887G; 01/03/2023: MASBATE

MCLE to follow: Admitted to the Bar on May 17, 2022

Contact Nos. 09567213334

San Jacinto, Masbate

Doc. No. 983
Page No. 94
Book No. 87
Series No. 2023.

JOSELEO O. PAGOBAYAN
Proprietor

RIZALINA V. VERDIDA
OIC-District Engineer

ROLANDO Q. GERONA
Chief, Construction Section

BABYLYN A. ALMOETE
Chief, Financial Management Section