

Department of Public Works and Highways (DPWH)

Contract ID : 23HK0118

Contract Name : **Organizational Outcome 1: Ensure Safe and Reliable National Road System, Bridge Program, Rehabilitation/Major Repair of Permanent Bridges, Mabaja Br. (B00052NR) Along Bais-Kabankalan Rd., Mabinay, Negros Oriental**

Location of the Contract : **Mabinay, Negros Oriental**

## FORM OF CONTRACT AGREEMENT

### KNOW ALL MEN BY THESE PRESENTS:

This **CONTRACT AGREEMENT**, made this 31 day of March, 2023, by and between:

The **GOVERNMENT OF THE REPUBLIC OF THE PHILIPPINES** through the **Department of Public Works and Highways (DPWH)** represented herein by **NOLI M. ALCANTARA**, duly authorized for this purpose, with main office address at Negros Oriental 2nd District Engineering Office, Cangmating, Sibulan, Negros Oriental, herein referred to as the "**PROCURING ENTITY**";

- and -

**SUPREME MEGA STRUCTURE BUILDERS, INC.**, a corporation organized and existing under and by virtue of laws of the Republic of the Philippines, with main office address at North Tapon, North Poblacion, La Libertad, Negros Oriental, represented herein by **LAWRENCE S. LIMKAICHONG III**, duly authorized for this purpose, hereinafter referred to as the "**CONTRACTOR**";

### WITNESSETH:

WHEREAS, the PROCURING ENTITY is desirous that the CONTRACTOR execute the Works under **Contract I.D. No. 23HK0118 -Organizational Outcome 1: Ensure Safe and Reliable National Road System, Bridge Program, Rehabilitation/Major Repair of Permanent Bridges, Mabaja Br. (B00052NR) Along Bais-Kabankalan Rd., Mabinay, Negros Oriental**, hereinafter called "the Works", and the PROCURING ENTITY has accepted the Calculated Bid of the CONTRACTOR for the execution and completion of the Works at the calculated unit bid prices in the attached Bill of Quantities, or a total Contract price of **Ten Million Six Hundred Seventy Six Thousand Three Hundred Thirty Five pesos and 20/100 Only (Php 10,676,335.20)**.


WITNESS:

WITNESS:

SUPREME MEGA STRUCTURE BUILDERS, INC.  
By:

Republic of the Philippines  
(Department of Public Works and Highways)  
By:

  
**MARY ANN Q. LIM**  
Accountant III

  
**NOLI M. ALCANTARA**  
2nd District Engineer

  
**LAWRENCE S. LIMKAICHONG III**  
Authorized Managing Officer

  
**NOLI M. ALCANTARA**  
2nd District Engineer

**Department of Public Works and Highways (DPWH)**

Contract ID : **23HK0118**

Contract Name : **Organizational Outcome 1: Ensure Safe and Reliable National Road System, Bridge Program, Rehabilitation/Major Repair of Permanent Bridges, Mabaja Br. (B00052NR) Along Bais-Kabankalan Rd., Mabinay, Negros Oriental**

Location of the Contract : **Mabinay, Negros Oriental**

The following items and quantities are included in the scope of work:

Item No.	Description	Unit	Qty	Unit Cost (Php)	Total Amount (Php)
<b>Organizational Outcome 1: Ensure Safe and Reliable National Road System, Bridge Program, Rehabilitation/Major Repair of Permanent Bridges, Mabaja Br. (B00052NR) Along Bais-Kabankalan Rd., Mabinay, Negros Oriental</b>					
A.1.1(3)	Construction of Field Office for the Engineer	LS	1.00	51,360.00	51,360.00
A.1.4(1)	Provision of Progress Photographs	each	100.00	29.53	2,953.00
B.5	Project Billboard / Sign Board	each	4.00	3,479.64	13,918.56
B.7(2)	Occupational Safety and Health Program	L.S.	1.00	277,065.80	277,065.80
B.8(1)	Traffic Management	month	3.60	49,576.66	178,475.98
B.9	Mobilization /Demobilization	L.S.	1.00	85,600.00	85,600.00
B.115(1)	Detour/Access Road	L.S.	1.00	1,070,342.40	1,070,342.40
B.21	Temporary Bridge	L.S.	1.00	3,358,430.36	3,358,430.36
101(1)	Removal of Structures and Obstruction	L.S.	1.00	121,466.40	121,466.40
102(2)	Surplus Common Excavation	cu.m.	487.00	213.06	103,760.22
105(1)a	Subgrade Preparation (Common Material)	sq.m.	984.68	37.94	37,358.76
403(4)a1	Structural Steel, Furnished and Fabricated	kg.	673.00	184.60	124,235.80
404(1)b	Reinforcing Steel, Grade 60	kg.	11,785.20	101.57	1,197,022.76
405(1)b2	Structural Concrete, Class "A", 27.58 Mpa-14 days	cu.m.	55.25	34,755.14	1,920,221.49
505(2)a	Grouted Riprap (Class A)	cu.m.	256.00	5,297.46	1,356,149.76
517(1)b	Drain Pipe, PVC	lm	7.00	435.64	3,049.48
612(1)	Reflectorized Thermoplastic Pavement Markings White	sq.m.	23.80	1,722.27	40,990.03
624(8)	Solar LED Street Light	each	10.00	73,393.44	733,934.40
<b>TOTAL IN FIGURES</b>					<b>10,676,335.20</b>

WITNESS: **MARY ANN Q. LIM**  
Accountant III

WITNESS: **LAWRENCE S. LIMKAICHONG III**  
Authorized Managing Officer

WITNESS: **NOLIM ALCANTARA**  
District Engineer

By: **SUPREME MEGA STRUCTURE BUILDERS, INC.**

By: **Republic of the Philippines  
Department of Public Works and Highways**



Department of Public Works and Highways (DPWH)

Contract ID : 23HK0118

Contract Name : **Organizational Outcome 1: Ensure Safe and Reliable National Road System, Bridge Program, Rehabilitation/Major Repair of Permanent Bridges, Mabaja Br. (B00052NR) Along Bais-Kabankalan Rd., Mabinay, Negros Oriental**

Location of the Contract : **Mabinay, Negros Oriental**

**NOW, THEREFORE**, for and consideration of the foregoing premises, the parties hereto agree as follows:

1. In this **CONTRACT AGREEMENT**, words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
2. The following documents shall be attached, deemed to form, and be read and construed as part of this **CONTRACT AGREEMENT**, and shall be interpreted in the following order of priority:
  - a. This Contract Agreement
  - b. Documents forming part of the Contract Agreement:
    - (1) Notice of Award (NOA) with the Contractor's signed "conforme"
    - (2) Contractor's Bid in the Form of Bid, including its Technical and Financial Proposals, as calculated by the Procuring Entity and conformed to by the Contractor through the NOA.
    - (3) Bidding Documents with Bulletins
    - (4) Specifications
    - (5) Drawings
    - (6) Special Conditions of Contract (SCC)
    - (7) General Conditions of Contract (GCC)
    - (8) Performance Security
    - (9) Integrity Pledge under Department Order No. 86, series of 2013
    - (10) Other Documents
      - (a) Construction Methods
      - (b) Construction Schedule in the form of PERT/CPM Diagram or Precedence Diagram and Bar Chart with S-Curve, or other approved tools of project scheduling, and Cash Flow.
      - (c) Manpower Schedule
      - (d) Equipment Utilization Schedule
      - (e) Construction Safety and Health Program initially approved by the Head of the Procuring Entity
      - (f) Contractor's All Risk Insurance (CARI)
3. In consideration of the payments to be made by the PROCURING ENTITY to the CONTRACTOR as hereinafter mentioned, the CONTRACTOR hereby covenants with the PROCURING ENTITY to execute and complete the Works and remedy any defects therein in conformity with the provisions of this **CONTRACT AGREEMENT** in all respects.

WITNESS:

WITNESS:

SUPREME MEGA STRUCTURE BUILDERS, INC.  
By:

Republic of the Philippines  
(Department of Public Works and Highways)  
By:

*Mary Ann Q. Lim*  
**MARY ANN Q. LIM**  
Accountant III

*Lawrence S. Limkaichong III*  
**LAWRENCE S. LIMKAICHONG III**  
Authorized Managing Officer

*Nolly B. Alcantara*  
**NOLLY B. ALcantara**  
District Engineer

**Department of Public Works and Highways (DPWH)**

Contract ID : **23HK0118**

Contract Name : **Organizational Outcome 1: Ensure Safe and Reliable National Road System, Bridge Program, Rehabilitation/Major Repair of Permanent Bridges, Mabaja Br. (B00052NR) Along Bais-Kabankalan Rd., Mabinay, Negros Oriental**

Location of the Contract : **Mabinay, Negros Oriental**

4. In consideration of the execution and completion of the Works by the CONTRACTOR, the PROCURING ENTITY hereby covenants to pay the CONTRACTOR the unit prices in the CONTRACTOR's Calculated Bid, as applied to the actual quantities accomplished as certified by the PROCURING ENTITY under the provisions of this **CONTRACT AGREEMENT**, at the times and in the manner prescribed by this **CONTRACT AGREEMENT**.
5. Liquidated Damages: The provisions on liquidated damages under Paragraph 8 of Annex "E" of the Implementing Rules and Regulations of Republic Act No. 9184 are hereby incorporated and deemed part of this Agreement.
6. Contract Period: **Ninety Seven (97)** Calendar Days inclusive of **five (5)** predetermined unworkable days due to unfavorable working conditions.

**IN WITNESS WHEREOF**, the parties hereto set their respective hands on the day, month and year first above written.

**PROCURING ENTITY:**

Represented by:

  
**NOLITA ALCANTARA**  
District Engineer


**CONTRACTOR:**

Represented by:

  
**LAWRENCE S. LIMKAICHONG III**  
Authorized Managing Officer

**Witnessed by:**

  
**MARY ANN Q. LIM**  
Accountant III

  
APPEW MAE O. BENDIP



Department of Public Works and Highways (DPWH)

Contract ID : 23HK0118

Contract Name : **Organizational Outcome 1: Ensure Safe and Reliable National Road System, Bridge Program, Rehabilitation/Major Repair of Permanent Bridges, Mabaja Br. (B00052NR) Along Bais-Kabankalan Rd., Mabinay, Negros Oriental**

Location of the Contract : **Mabinay, Negros Oriental**

REPUBLIC OF THE PHILIPPINES)  
CITY OF DUMAGUETE)S.S

MARY ANN Q. LIM  
Accountant III

**ACKNOWLEDGEMENT**

**BEFORE ME**, as the Notary Public for and within the City of Dumaguete, personally appeared **NOLI M. ALCANTARA**, District Engineer, representing the REPUBLIC OF THE PHILIPPINES (Department of Public Works and Highways), with DPWH ID NO. 87F0012 and **LAWRENCE S. LIMKAICHONG III**, Authorized Managing Officer, representing **SUPREME MEGA STRUCTURE BUILDERS, INC.** with TIN 440-071-528-000, known to me to be the same persons who executed the foregoing **CONTRACT and AGREEMENT** and they acknowledged to me that the same is their true act and deed for and in behalf of the parties they represented.

This instrument consists of five (5) pages, including this page, on which this acknowledgement is written duly signed by the contracting parties and their witnesses on the left margin of the other pages.

**IN WITNESS WHEREOF**, I have hereunto affixed my Signature and Official Seal this 31 day of March, 2023 at the City of Dumaguete, Philippines.

Doc. No. 234  
Page No. 49  
Book No. 1  
Series of 2023

**ATTY. ALAN JR. A. CABJE**  
Notary Public until Dec. 31, 2023  
Notarial Serial No. 2022-044  
Roll of Attorney No. 82751  
PTR No. 4335535A / 01-03-2023  
IBP No. 228907 / 06-02-2022  
New Lawyer, admitted to the Bar 05-30-2022  
pursuant to MCLE Gov. Board Order No. 1, S. 2008  
Cor. Pinili & Sta. Catalina St., Dgte. City

Republic of the Philippines  
(Department of Public Works and Highways)  
By: **NOLI M. ALCANTARA**  
District Engineer