

Department of Public Works and Highways

Contract ID : 25AA0230

Contract Name : CONVERGENCE AND SPECIAL SUPPORT PROGRAM - SUSTAINABLE INFRASTRUCTURE PROJECTS ALLEVIATING GAPS (SIPAG) - ACCESS ROADS AND/OR BRIDGES FROM THE NATIONAL ROAD/S LEADING TO MAJOR/STRATEGIC PUBLIC BUILDINGS/FACILITIES - CONSTRUCTION OF BUNGAD ROAD, BARANGAY ANGET, CARASI, ILOCOS NORTE

Location of the Contract : CARASI, ILOCOS NORTE

### CONTRACT AGREEMENT

THIS AGREEMENT, made this 20 MAR 2025, between **Department of Public Works and Highways – Ilocos Norte First District Engineering Office (DPWH-INFDEO)** of **Airport Avenue, Brgy. Cavit, Laoag City** (hereinafter called the "Entity") and **ABG CONSTRUCTION AND GENERAL SERVICES** of **Brgy. 9, San Lorenzo, Sarrat, Ilocos Norte** (hereinafter called the "Contractor").

WHEREAS, the Entity is desirous that the Contractor execute **CONVERGENCE AND SPECIAL SUPPORT PROGRAM - SUSTAINABLE INFRASTRUCTURE PROJECTS ALLEVIATING GAPS (SIPAG) - ACCESS ROADS AND/OR BRIDGES FROM THE NATIONAL ROAD/S LEADING TO MAJOR/STRATEGIC PUBLIC BUILDINGS/FACILITIES - CONSTRUCTION OF BUNGAD ROAD, BARANGAY ANGET, CARASI, ILOCOS NORTE** with Contract ID **25AA0230** (hereinafter called "the Works") and the Entity has accepted the Bid for **FOUR MILLION SEVEN HUNDRED FORTY THREE THOUSAND SEVEN HUNDRED THIRTY SEVEN PESOS & 97/100 ONLY (PHP 4,743,737.97)** by the Contractor for the execution and completion of such Works and remedying of any defects therein.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this AGREEMENT, words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
2. The following documents as required by the 2016 revised Implementing Rules and Regulations of Republic Act. No. 9184 shall be deemed to form and be read and construed as part of this Agreement, viz:
  - a. Philippine Bidding Documents (PBDs);
    - i. Drawings/Plans;
    - ii. Specifications;
    - iii. Bill of Quantities;
    - iv. General and Special Conditions of Contract;
    - v. Supplemental of Bid Bulletins, if any;
  - b. Winning bidder's including the Eligibility Requirements, Technical and Financial Proposals, and all other documents or statements submitted;
  - c. Performance Security;
  - d. Notice of Award of Contract and the Bidder's conforme thereto: and
  - e. Other contract documents that maybe required by existing laws and/or the Procuring Entity concerned in the PBDs. Winning bidder agrees that additional contract documents or information prescribed by the GPPB that are subsequently required for submission after the contract execution such

ATTY. REGIE T. PASCUA  
Chief, Finance Section

WITNESS:

ROMEO W. BARTOLOME  
Chief, Construction Section

MELITA T. GASPAR  
Authorized Managing Officer

GLENN C. MIGUEL  
District Engineer

Department of Public Works and Highways

Contract ID : 25AA0230  
Contract Name : CONVERGENCE AND SPECIAL SUPPORT PROGRAM -  
SUSTAINABLE INFRASTRUCTURE PROJECTS ALLEVIATING  
GAPS (SIPAG) - ACCESS ROADS AND/OR BRIDGES FROM THE  
NATIONAL ROAD/S LEADING TO MAJOR/STRATEGIC PUBLIC  
BUILDINGS/FACILITIES - CONSTRUCTION OF BUNGAD  
ROAD, BARANGAY ANGSET, CARASI, ILOCOS NORTE  
Location of the Contract : CARASI, ILOCOS NORTE

---

as the Notice to Proceed, Variation Orders and Warranty Security shall likewise form part of the Contract.

3. In consideration for the sum of **FOUR MILLION SEVEN HUNDRED FORTY THREE THOUSAND SEVEN HUNDRED THIRTY SEVEN PESOS & 97/100 ONLY (PHP 4,743,737.97)** or such other sums as may be ascertained, **ABG CONSTRUCTION AND GENERAL SERVICES** agrees for the execution and completion of the works in accordance with his/her/its Bid.
4. The DPWH-Ilocos Norte First District Engineering Office agrees to pay the above-mentioned sum in accordance with the terms of the Bidding.

**IN WITNESS WHEREOF**, the parties hereto set their respective hands on the day, month and year first above written.

**PROCURING ENTITY:**

**CONTRACTOR:**

**Represented by:**

**Represented by:**

  
**GLENN C. MIGUEL**  
District Engineer

  
**MELITA T. GASPAR**  
Authorized Managing Officer

**Witnessed by:**

  
**ATTY. REGIE T. PASCUA**  
Chief, Finance Section

  
**ROMEO M. BARTOLOME**  
Chief, Construction Section



WITNESS:

By:

ATTY. REGIE T. PASCUA  
Chief, Finance Section

ROMEO M. BARTOLOME  
Chief, Construction Section

MELITA T. GASPAR  
Authorized Managing Officer

GLENN C. MIGUEL  
District Engineer

Department of Public Works and Highways

Contract ID : 25AA0230  
Contract Name : CONVERGENCE AND SPECIAL SUPPORT PROGRAM -  
SUSTAINABLE INFRASTRUCTURE PROJECTS ALLEVIATING  
GAPS (SIPAG) - ACCESS ROADS AND/OR BRIDGES FROM THE  
NATIONAL ROAD/S LEADING TO MAJOR/STRATEGIC PUBLIC  
BUILDINGS/FACILITIES - CONSTRUCTION OF BUNGAD  
ROAD, BARANGAY ANGSET, CARASI, ILOCOS NORTE  
Location of the Contract : CARASI, ILOCOS NORTE

REPUBLIC OF THE PHILIPPINES )  
Laoag City ) S.S.  
Province of Ilocos Norte )

ACKNOWLEDGEMENT

BEFORE ME, Notary Public and in the Province of Ilocos Norte personally appeared **GLENN C. MIGUEL** with Residence Certificate No. **01112868** issued on **JANUARY 07, 2025** at **LAOAG CITY, ILOCOS NORTE**, in his Official capacity as **District Engineer**, Department of Public Works and Highways, Region I, representing the Republic of the Philippines and **MELITA T. GASPAR** with Tax Identification No. **701-932-746-00000** which and known to me and to me known to be the same persons who executed the foregoing **CONTRACT AGREEMENT** and they acknowledged to me that the same is their true acts and deeds for and behalf of the Parties they represent.

This instrument consists of Three (3) pages, including this page, on which this acknowledgement is written duly signed by the contracting parties and their witnesses on the left margin of the other pages.

IN WITNESS WHEREOF, I have hereunto affixed my Signature and Official Seal this \_\_\_\_\_ day of **MAR 20 2025** 2025.

(Notary Public)

Doc. No. 440 ;  
Page No. 89 ;  
Book No. XI ;  
Series of 2025 ;

ATTY. NESTOR T. CORPUZ  
Notary Public  
Until Dec. 31, 2025

Notarial Commission No. 2024-02  
PTR No. 2846449, 01-02-2025, Laoag City, Ilocos Norte  
IBP No. 499697, 01-06-2025, Laoag City, Ilocos Norte  
SC Roll No. 24560 TIN: 122-587-757  
MCLE Compliance Cert. No. VIII-0009502, 06-07-2024  
2F N. Corpuz Bldg., Paco Roman Street, Laoag City



**Department of Public Works and Highways**

**Contract ID** : 25AA0230  
**Contract Name** : CONVERGENCE AND SPECIAL SUPPORT PROGRAM - SUSTAINABLE INFRASTRUCTURE PROJECTS ALLEVIATING GAPS (SIPAG) - ACCESS ROADS AND/OR BRIDGES FROM THE NATIONAL ROAD/S LEADING TO MAJOR/STRATEGIC PUBLIC BUILDINGS/FACILITIES - CONSTRUCTION OF BUNGAD ROAD, BARANGAY ANGSET, CARASI, ILOCOS NORTE  
**Location of the Contract** : CARASI, ILOCOS NORTE

**BILL OF QUANTITIES**

Contract Duration: **80 C.D.**

ITEM	DESCRIPTION	UNIT	QUANTITY	UNIT COST	TOTAL
<b>PART A</b>	<b>FACILITIES FOR THE ENGINEER</b>				
A.1.1(8)	Provision of Field Office for the Engineer (Rental Basis)	mo.	2.67	11,180.40	29,851.67
A.1.1(16)	Operation & Maintenance of Field Office for the Engineer	mo.	2.67	1,990.58	5,314.85
<b>PART B</b>	<b>OTHER GENERAL REQUIREMENTS</b>				
B.5	Project Billboard/Signboard	each	3.00	4,308.84	12,926.52
B.7(1)	Occupational Safety and Health Program	mo.	2.67	36,825.28	98,323.50
B.8(2)	Traffic Management	l.s.	1.00	2,066.30	2,066.30
B.9	Mobilization/Demobilization	l.s.	1.00	13,419.79	13,419.79
<b>PART C</b>	<b>EARTHWORK</b>				
102(2)	Surplus Common Excavation	cu.m.	1,043.30	188.60	196,766.38
105(1)a	Subgrade Preparation (Common Material)	sq.m.	1,145.00	20.52	23,495.40
<b>PART D</b>	<b>SUBBASE AND BASE COURSE</b>				
200(1)	Aggregate Subbase Course	cu.m.	229.00	750.40	171,841.60
<b>PART E</b>	<b>SURFACE COURSES</b>				
311(1)c1	Portland Cement Concrete Pavement (Unreinforced, 0.23 m thick, 14 days)	sq.m.	1,145.00	1,338.82	1,532,948.90
<b>PART G</b>	<b>DRAINAGE AND SLOPE PROTECTION STRUCTURES</b>				
506(1)	Stone Masonry	cu.m.	540.60	4,006.87	2,166,113.92
<b>PART H</b>	<b>MISCELLANEOUS STRUCTURES</b>				
600(4)	Curb and Gutter (Cast in place)	l.m.	458.00	1,071.33	490,669.14
<b>GRAND TOTAL</b>					<b>4,743,737.97</b>

**PREPARED BY:**

**ROMEO M. BARTOLOME**  
 Chief, Construction Section

**CONCURRED & ACCEPTED BY:**

**MELITA T. GASPAR**  
 Authorized Managing Officer  
 ABG CONSTRUCTION & GENERAL SERVICES