



Republic of the Philippines
DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS
AURORA DISTRICT ENGINEERING OFFICE
Baler, Aurora, Region III



DAGONG PILIPINAS

Contract ID: 25CN0003

Contract Name: Asset Preservation Program – Preventive Maintenance – Secondary Roads

Contract Location: Baler – Casiguran Rd (Baler – Dinadiawan) – K0251 + 282 – K0252 + 207, K0269 + 440 – K0269 + 817

CONTRACT AGREEMENT

THIS AGREEMENT, made this June 05, 2025 between **Department of Public Works and Highways (DPWH)** at Brgy. Reserva, Baler, Aurora (hereinafter called the "Entity") and **ZF Construction** at Brgy. Suklayin, Baler, Aurora (hereinafter called the "Contractor").

WHEREAS, the Entity is desirous that the Contractor execute **25CN0003 - Asset Preservation Program – Preventive Maintenance – Secondary Roads, Baler – Casiguran Rd (Baler – Dinadiawan) – K0251 + 282 – K0252 + 207, K0269 + 440 – K0269 + 817** (hereinafter called "the Works") and the Entity has accepted the Bid for **Forty One Million Seven Hundred Forty Five Thousand Two Hundred Sixty Eight Pesos and 70/100 (P 41,745,268.70)** by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

WHEREAS, the whole WORKS in this PROJECT as covered by this CONTRACT shall be completed within **Eighty Nine (89)** calendar days in accordance with the provisions of the Bid documents.

WHEREAS, "slippage of more than 30 days in the original schedule would result in nonpayment, the cancellation of this contract, blacklisting, and the entry of a new contractor who will finish the project"

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this Agreement, words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
2. The following documents as required by the 2016 revised Implementing Rules and Regulations of Republic Act No. 9184 shall be deemed to form and be read and construed as part of this Agreement, viz.:
 - a. Philippine Bidding Documents (PBDs)
 - i. Drawings/Plans;
 - ii. Specifications;
 - iii. Bill of Quantities;
 - iv. General and Special Conditions of Contract;
 - v. Supplemental or Bid Bulletins, if any

O.K. AS TO AVAILABILITY OF FUNDS
Subject to the Provision of Executive Order #91 S' 2019"

By: Party of the First Part
By: Party of the Second Part

Republic of the Philippines
Department of Public Works and Highways
Baler, Aurora, Region III


RODERICK A. ANDAL
District Engineer

EXEQUIEL PUUY
President/Owner/Manager

NICOMEDES G. NOHAY
Engineer III

REYNAN E.F. VALDEZ
Accountant III

ADA C. HIDALGO
Engineer III



Republic of the Philippines
DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS
AURORA DISTRICT ENGINEERING OFFICE
Baler, Aurora, Region III



Contract ID: 25CN0003

Contract Name: Asset Preservation Program – Preventive Maintenance – Secondary Roads

Contract Location: Baler – Casiguran Rd (Baler – Dinadiawan) – K0251 + 282 – K0252 + 207,
K0269 + 440 – K0269 + 817

- b. Winning bidder's bid, including the Eligibility requirements, Technical and Financial Proposals, and all other documents or statements submitted;

Bid form, including all the documents/statements contained in the Bidder's bidding envelopes, as annexes, and all other documents submitted (e.g., Bidder's response to request for clarifications on the bid), including corrections to the bid, if any, resulting from the Procuring Entity's bid evaluation;

- c. Performance Security;

- d. Notice of Award of Contract and Bidder's conformed thereto; and

- e. Other contract documents that may be required by existing laws and/or the Procuring Entity concerned in the PBDs. **Winning bidder agrees that additional contract documents or information prescribed by the GPPB that are subsequently required for submission after the contract execution, such as the Notice to Proceed, Variation Orders, and Warranty Security, shall likewise form part of the Contract.**

3. In consideration for the sum of ***Forty One Million Seven Hundred Forty Five Thousand Two Hundred Sixty Eight Pesos and 70/100 (P 41,745,268.70)*** or such other sums as may be ascertained, ***ZF Construction*** agrees to ***25CN0003 - Asset Preservation Program – Preventive Maintenance – Secondary Roads, Baler – Casiguran Rd (Baler – Dinadiawan) – K0251 + 282 – K0252 + 207, K0269 + 440 – K0269 + 817*** in accordance with his/her/its Bid.
4. The ***Department of Public Works and Highways (DPWH)*** agrees to pay the above-mentioned sum in accordance with the terms of the Bidding.

O.K. AS TO AVAILABILITY OF FUNDS

ZF CONSTRUCTION

Republic of the Philippines

Department of Public Works and Highways By: Party of the Second Part " Subject to the Provision of Executive Order #91 S' 2019"

By: Party of the First Part

REYNANTE F. VALDEZ

Accountant III

ALDO B. HIDALGO

Engineer III

NICOMEDES C. NOHAY


Engineer III

EXEQUIEL P. UY

President/Owner/Manager

RODERICK A. ANDAL

District Engineer



Republic of the Philippines
DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS
AURORA DISTRICT ENGINEERING OFFICE
Baler, Aurora, Region III



Contract ID: 25CN0003

Contract Name: Asset Preservation Program – Preventive Maintenance – Secondary Roads

Contract Location: Baler – Casiguran Rd (Baler – Dinadiawan) – K0251 + 282 – K0252 + 207,
K0269 + 440 – K0269 + 817

Item No.	Description	Unit	Quantity	Orig. Unit Cost	Total Amount
PART A - FACILITIES FOR THE ENGINEER					
A.1.1(8)	Provision of Field Office for the Engineer (Rental Basis)	mo.	3.00	13,608.00	40,824.00
PART B - OTHER GENERAL REQUIREMENTS					
B.5	Project Billboard/ Signboard	ea.	3.00	7,657.02	22,971.06
B.7(2)	Occupational Safety and Health Program	l.s.	1.00	85,050.00	85,050.00
B.8(2)	Road Works Safety and Traffic Management	l.s.	1.00	96,390.00	96,390.00
B.9	Mobilization/ Demobilization	l.s.	1.00	84,000.00	84,000.00
PART C - EARTHWORKS					
101(3)b3	Removal of Actual Structures/ Obstruction (0.23m thick PCCP Unreinforced)	sq.m.	13.73	411.14	5,644.95
105(1)a	Subgrade Preparation (Common Material)	sq.m.	13.73	25.20	346.00
PART D - SUBBASE AND BASE COURSE					
200(1)	Aggregate Subbase Course	cu.m.	2.75	856.72	2,355.98
PART E - SURFACE COURSES					
302(2)	Emulsified Asphalt	sq.m.	23,325.42	75.42	1,759,203.18
310(1)b	Bituminous Concrete Surface Wearing Course, Hot Laid (40mm thick)	sq.m.	23,325.42	1,684.17	39,283,972.60
311(1)e2	Portland Cement Concrete Pavement (Unreinforced, 0.28m thick, 7 days)	sq.m.	13.73	1,991.66	27,345.49
PART H - MISCELLANEOUS STRUCTURE					
612(1)	Reflectorized Thermoplastic Pavement Markings (White)	sq.m.	262.00	1,008.22	264,153.64
612(2)	Reflectorized Thermoplastic Pavement Markings (Yellow)	sq.m.	42.00	1,137.13	47,759.46
613(1)	Concrete Joint Sealant (Hot - Poured Elastic Type)	kg.	120.45	209.65	25,252.34
				Total...	41,745,268.70

O.K. AS TO AVAILABILITY OF FUNDS
ZF CONSTRUCTION
By: Party of the Second Part " Subject to the Provision of Executive Order #91 S' 2019"


REYNANTE F. VALDEZ
Accountant III

ADAR G. RINALDO
Engineer III

NICOMEDES G. NOHAY
Engineer III

EXEQUEL R. UY
President/Owner/Manager

RODERICK A. ANDAL
District Engineer



Republic of the Philippines
DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS
AURORA DISTRICT ENGINEERING OFFICE
Baler, Aurora, Region III



Contract ID: 25CN0003

Contract Name: Asset Preservation Program – Preventive Maintenance – Secondary Roads

Contract Location: Baler – Casiguran Rd (Baler – Dinadiawan) – K0251 + 282 – K0252 + 207,
K0269 + 440 – K0269 + 817

IN WITNESS whereof the parties thereto have caused this Agreement to be executed the day and year first before written.

REPUBLIC OF THE PHILIPPINES
DEPARTMENT OF PUBLIC WORKS
AND HIGHWAYS

ZF CONSTRUCTION

(PARTY OF THE FIRST PART)

(PARTY OF THE SECOND PART)

Represented By:

Represented By:


RODERICK A. ANDAL
District Engineer


EXEQUIEL P. UY
President/Owner/Manager/AMO

Witnessed By:


AIDA G. HIDALGO
Engineer III


NICOMEDES G. NOHAY
Engineer III

O.K. AS TO AVAILABILITY OF FUNDS:


REYNANTE F. VALDEZ
Accountant III



Republic of the Philippines
DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS
AURORA DISTRICT ENGINEERING OFFICE
Baler, Aurora, Region III



Contract ID: 25CN0003

Contract Name: Asset Preservation Program – Preventive Maintenance – Secondary Roads

Contract Location: Baler – Casiguran Rd (Baler – Dinadiawan) – K0251 + 282 – K0252 + 207,
K0269 + 440 – K0269 + 817

Republic of the Philippines)
Province of _____)
Municipality of _____)

ACKNOWLEDGEMENT

BEFORE ME, a Notary Public for and within the Municipality of _____, personally appeared, **RODERICK A. ANDAL, District Engineer** representing the REPUBLIC OF THE PHILIPPINES, with Tax Identification No. 918-216-037-000 and **EXEQUIEL P. UY** representing **ZF CONSTRUCTION** with Taxpayer Identification No. _____ known to be the same person to be executed the foregoing Contract Agreement and they acknowledge to me that the same is their true act and deed for and in behalf of the parties they represented.

IN WITNESS WHEREOF, I have hereunto affixed my signature and seal this JUN 9 5 2025

ATTY. ROMMEL A. FRIAS
Notary Public
UNTIL Nov 2025
PTR No. 2440277-01-06-2025
TSP No. 56284-01-06-2025
ROL No. 74980
4TH MOLE No. 007641
CALDOCAN CITY

Doc. No. 445
Page No. 36
Book No. XIV
Series of 2025

O.K. AS TO AVAILABILITY OF FUNDS
Subject to the Provision of Executive Order #91 S' 2019"
By: Party of the Second Part " ZF CONSTRUCTION
By: Party of the First Part
Republic of the Philippines
Department of Public Works and Highways
By: Party of the First Part

REYNANTE F. VALDEZ
Accountant III

AIDA C. MADRUGO
Engineer III

NICOMEDES G. NOHAY
Engineer III

EXEQUIEL P. UY
President/Owner/Manager

RODERICK A. ANDAL
District Engineer