D. LIKIGAN

DICKIE General № Contract ID

Location

25PI0087

Contract Name : CONVERGENCE AND SPECIAL SUPPORT PROGRAM- Basic

Infrastructure Program (BIP), BIP- Access Roads and/ or Bridges from the National Roads leading to Major/ Strategic Public Buildings/ Facilities, Construction/ Rehabilitation of

Local Road, Brgy. Catengan, Besao, Mountain Province

Besao, Mountain Province

CONTRACT AGREEMENT

This **CONTRACT AGREEMENT**, made this **June 10, 2025** by and between:

DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS-MOUNTAIN PROVINCE 1st DISTRICT ENGINEERING OFFICE (DPWH-MP1stDEO) with principal office address at CALUTTIT, BONTOC, MOUNTAIN PROVINCE, PHILIPPINES represented herein by ALBERTO N. GAHID in his capacity as DISTRICT ENGINEER, hereinafter called the DPWH-MP1stDEO;

-and-

DD LIKIGAN CONSTRUCTION with office address at **Nacagang**, **Sabangan**, **Mountain Province** represented herein by **DICKIE DWIGHT D. LIKIGAN** in his capacity as GENERAL MANAGER hereinafter called the "**CONTRACTOR**";

WITNESSETH:

WHEREAS, the DPWH-MP1stDEO submitted to the Bids and Awards Committee

(BAC) the Approved Budget for the Contract of 25PI0087 - CONVERGENCE AND SPECIAL SUPPORT PROGRAM- Basic Infrastructure Program (BIP), BIP- Access Roads and/ or Bridges from the National Roads leading to Major/ Strategic Public Buildings/ Facilities, Construction/ Rehabilitation of Local Road,

Brgy. Catengan, Besao, Mountain Province;

WHEREAS, the DPWH-MP1stDEO BAC posted an Invitation to Bid for the Contract on

the websites of DPWH and PhilGEPS and at conspicuous place in the premises of the DPWH-MP1stDEO for atleast seven (7) calendar days;

premises of the DEWIT-MET DLO for atleast seven (7) calendar days,

WHEREAS, the BAC upon evaluation of the submitted documents, resolved to recommend, among others, the award of Contract ID No. **25PI0087** ~

CONVERGENCE AND SPECIAL SUPPORT PROGRAM- Basic Infrastructure Program (BIP), BIP- Access Roads and/ or Bridges from the National Roads leading to Major/ Strategic Public Buildings/ Facilities, Construction/ Rehabilitation of Local Road, Brgy. Catengan, Besao, Mountain Province to the CONTRACTOR at its bid price of FOUR MILLION NINE HUNDRED THOUSAND TWO HUNDRED SIXTY-ONE PESOS AND SEVENTY CENTAVOS (PHP 4,900,261.70) with a Contract Duration of FORTY-FIVE (45) Calendar

Days;



D. LIKIGAN

General Manager



NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

- 1. In this Agreement, words and expressions shall have the same meaning as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
- The following documents as required by the 2016 revised Implementing Rules and Regulations of Republic Act No. 9184 shall be deemed to form and be read and construed as part of this Agreement, viz.:
 - Philippine Bidding Documents (PBDs);
 - i. Drawings/Plans;
 - ii. Specifications:
 - iii. Bill of Quantities;
 - iv. General and Special Conditions of Contract;
 - Supplemental or Bid Bulletins, if any;
 - b. Winning bidder's bid, including the Eligibility requirements, Technical and Financial Proposals, and all other documents or statements submitted;

Bid form, including all the documents/statements contained in the Bidder's bidding envelopes, as annexes, and all other documents submitted (e.g., Bidder's response to request for clarifications on the bid), including corrections to the bid, if any, resulting from the Procuring Entity's bid evaluation;

- Performance Security;
- Notice of Award of Contract and the Bidder's conformé thereto; and d.
- Other contract documents that may be required by existing laws and/or the Procuring Entity concerned in the PBDs. Winning bidder agrees that additional contract documents or information prescribed by the GPPB that are subsequently required for submission after the contract execution, such as the Notice to Proceed, Variation Orders, and Warranty Security, shall likewise form part of the Contract.
- 3. In consideration for the sum FOUR MILLION NINE HUNDRED THOUSAND TWO HUNDRED SIXTY-ONE PESOS AND SEVENTY CENTAVOS (PHP 4,900,261.70) or such other sums as may be ascertained, CONTRACTOR agrees to implement 25PI0087 - CONVERGENCE AND SPECIAL SUPPORT PROGRAM- Basic Infrastructure Program (BIP), BIP- Access Roads and/ or Bridges from the National Roads leading to Major/ Strategic Public Buildings/ Facilities, Construction/ Rehabilitation of Local Road, Brgy. Catengan, Besao, Mountain Province in accordance with its Bid.
- The **DPWH-MP1**st**DEO** agrees to pay the above-mentioned sum in accordance with the terms of the Bidding.



IN WITNESS WHEREOF, the parties thereto have caused this Agreement to be executed the day and year first before written.

For:

DPWH-Mountain Province 1st
District Engineering Office

(Procuring Entity)

For:

DD LIKIGAN CONSTRUCTION

(Contractor)

Represented By:

Represented By:

ALBERTO GAHI

District Engineer

DICKIE DWIGHT D. LIKIGAN

General Manager

Witnessed by:

FRANK Y. JOSE Chief-Construction Section

As to availability of funds:
O(1011012025- O5-000545- DTD 05130125

DORIS S PALANGCHAO

Elnance Section



ACKNOWLEDGEMENT

BONTOC, MOUNTAIN PROVINCE)	.5
BEFORE ME, this JUN 10 2	325 in BONTOC, MOUNTAIN PROVINCE
personally appeared ALBERTO N.	GAHID of the DPWH-MOUNTAIN
PROVINCE 1st DISTRICT ENGINEE	RING OFFICE with DPWH Office I.D. No.
	TRICT ENGINEER and DICKIE DWIGHT
	Number 929-234-653-000 in his official LIKIGAN CONSTRUCTION , known to me
to be the same persons who executed t	he foregoing instrument, consisting of FOUR
(4) pages including the page on which	this acknowledgement is written and they
	their true act and deed for and in behalf of
the PARTIES they represent.	
IN, WITNESS WHEREOF, I ha	ave hereunto affixed my signature and seal
this JUN 11 2025 at	BONTOC, MOUNTAIN PROVINCE
Philippines.	
	NOTARY BURLIC
	NOTARY PUBLIC
	1
	\bigcirc
The state of the s	
Doc. No. 417/;	SHAYGA K. SANGAYAB
Page No. 25;	Commission Expires on December 31, 2026
Book No. <u>&4</u> ;	Notarial Commission No. 2024-11-15-13 Roll No. 70006: 06-01-2017; Manila
Series of 2025	PTR NO. 3925356; 01-02-25/Mountain Province
	IBP Lifetime No. 019619