

Abstract of Bids as Calculated

: Construction of Mitigating Measures (Slope Protection and Line Canal) of the visible damages cause by Typhoon Agaton within the Project Site, Villa Verde, Brgy Iligay, Villaba, Leyte

- by Lingay, Villaba, Leyte

Dr. W. H. Hird District Engineering Office, Villaba, Leyte
P 14,699.998.72

17,699,998.22

Date : April 4, 2023

| NAME OF BIDDERS | | Red Axe Builders and Supply | | Samaritan Construction and Development Corp. | | | | | |
|------------------------------------|---|---|--|--|--|--|--|--|--|
| Total Amount of Bids as Calculated | P | Bidder 1 | | Bidder 2 | | | | | |
| Form of Bid Security | | 14,552,997.72 | | 14,694,971.27 | | | | | |
| Bank Guarantee/Surety Bond | | | | | | | | | |
| Bank / Company | | | | | | | | | |
| Number | | | | | | | | | |
| Validity Period | | Bid Securing Declaration, dated and notarized, 1 April 2023 | | Bid Securing Declaration, dated and notarized, 31 March 2023 | | | | | |
| Bid Security Amount | | | | | | | | | |
| Required Bid Security | P | | | | | | | | |
| Sufficient / Insufficient | P | | | | | | | | |
| Contract Duration (C.D.) | | Sufficient | | Sufficient | | | | | |
| Remarks | | 203 | | 203 | | | | | |
| | | ok | | ok | | | | | |