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Contract ID
Contract Name

Location

23P10081/

ORGANIZATIONAL OUTCOME 1: Ensure Safe and Reliable
National Road System; Asset Preservation Program -
Rehabilitation/Reconstruction of Roads with Slips, Siope
Collapse and Landslide - Secondary Roads, Mt Province-N
Vizcaya Rd - KO366+990 - KO3664-1020, KO367+560 -
KO367+587, KO370+028-KO370+042, K0371+160-
KO371+169, KO380+170-KO380+177, KO384+390 -
KO384+413

Bontoc, Mountain Province

CONTRACT AGREEMENT

This CONTRACT AGREEMENT, made this MAY 3, 2023 by and between:

DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS-MOUNTAIN PROVINCE
FIRST DISTRICT ENGINEERING OFFICE (DPWH-MPFDEOQ) with principal office
address at CALUTTIT, BONTOC, MOUNTAIN PROVINCE, PHILIPPINES represented herein
by ALBERTO N. GAHID in his capacity as DISTRICT ENGINEER, hereinafter called the
DPWH-MPFDEO;

-and-

SADLAN CONSTRUCTION with office address at Talubin, Bontoc, Mountain
Province, represented herein by JOSEPH T. KALANGEG in his capacity as GENERAL
MANAGER hereinafter called the "CONTRACTOR;

WHEREAS,

WHEREAS,

WHEREAS,

WITNESSETH:

the DPWH-MPFDEOQ submitted to the Bids and Awards Committee (BAC)
an Approved Budget for the Contract (ABC) of FIVE MILLION
NINE HUNDRED TWENTY-EIGHT THOUSAND NINE
HUNDRED NINETY-NINE PESOS AND FIFTY CENTAVOS (PHP
5,928,999.50);

on MARCH 22, 2023, the DPWH-MPFDEQ BAC posted an Invitation to Bid
for the Contract on the websites of DPWH and PhilGEPS and at conspicuous
place in the premises of the DPWH-MPFDEQ;

the BAC upon evaluation of the submitted documents, resolved to

recommend, among others, the award of Contract ID No. 23PI0081 - .

ORGANIZATIONAL OUTCOME 1: Ensure Safe and Reliable National
Road System; Asset Preservation Program -
Rehabilitation/Reconstruction of Roads with Slips, Slope Collapse
and Landslide - Secondary Roads, Mt Province-N Vizcaya Rd -
KO366+990 - KO366+1020, KO367+560 - KO367+587,
KO370+028-K0370+042, KO371+160-K0371+169, KO380+170-
KO380+177, KO384+390 - KO384+413 to the CONTRACTOR at its bid
price of FIVE MILLION EIGHT HUNDRED EIGHT THOUSAND SEVEN
HUNDRED FIFTY-SEVEN PESOS AND THREE CENTAVOS (PHP

7’ 5,808,757.03) with a Contract Duration of FIFTY-TWO (52} Calendar

Days; /
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DPWH-MOUNTAIN PROVINCE FIRST DISTRICT ENGINEERING OFFICE
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Witness

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1.

In this Agreement, words and expressions shall have the same meaning as are
respectively assigned to them in the Conditions of Contract hereinafter referred to.

The following documents as required by the 2016 revised Implementing Rules and
Regulations of Republic Act No. 9184 shall be deemed tc form and be read and
construed as part of this Agreement, viz:

a. Philippine Bidding Documents (PBDs);
i. Drawings/Plans;
fi. Specifications;
iii.  Bill of Quantities;
iv. General and Special Conditions of Contract;
v. Supplemental or Bid Bulletins, if any;

b. Winning bidders bid, including the Eligibility requirements, Technical and Financial
Proposals, and all other documents or statements submitted;

Bid form, including all the documents/statements contained in the Bidder's bidding
envelopes, as annexes, and all other documents submitted (e.q., Bidder's response to
request for clarifications on the bid), including corrections to the bid, if any, resulting
from the Procuring Entity’s bid evaluation;

¢. Performance Security;
d. Notice of Award of Contract and the Bidder’s conformé thereto; and

e. Other contract documents that may be required by existing laws and/or the
Procuring Entity concerned in the PBDs. Winning bidder agrees that
additional contract documents or_information prescribed by the GPPB
that are subsequently required for submission after the contract
execution, such as the Notice to Proceed, Variation Orders, and Warranty
Security, shall likewise form part of the Contract.

In consideration for the sum of FIVE MILLION EIGHT HUNDRED EIGHT
THOUSAND SEVEN HUNDRED FIFTY-SEVEN PESOS AND THREE CENTAVOS
(PHP 5,808,757.03) or such cgher sums as may be ascertained, CONTRACTOR
agrees to implement 23PI0081 - ORGANIZATIONAL OUTCOME 1: Ensure Safe
and Reliable National Road System; Asset Preservation Program -
Rehabilitation/Reconstruction of Roads with Slips, Slope Collapse and
Landslide - Secondary Roads, Mt Province-N Vizcaya Rd - KO366+990 -
KO366+1020, KO367+560 - KO367+587, KO0370+028-K0370+042,
KO0371+160-KO371+169, KO380+170-K0380+177, KO384+390 -
KO0384-+413 in accordance with its Bid.

The DPWH-MPFDEO agrees to pay the above-mentioned sum in accordance with the
terms of the Bidding.




IN WITNESS WHEREOF, whereof the parties thereto have caused this
Agreement to be executed the day and year first before written.

For: For:
DPWH-Mountain Province First SADLAN CONSTRUCTION
District Engineering Office

JOSEP LANGEG /
Gen Manager

In the presence of: Witnessed by:
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ACKNOWLEDGEMENT

REPUBLIC OF THE PHILIPPINES) S.S

BEFORE ME, this 0 3 MAY 2023 in “:"Au'i?cc us:\nwnn l! r
personally appeared ALBERTO N. GAHID of the 'DPWH- NTAIN

PROVINCE FIRST DISTRICT ENGINEERING OFFICE with DPWH Office I.D.
No. 82B0017 in his official capacity as DISTRICT ENGINEER and JOSEPH T.
KALANGEG with Tax Identification Number 269-885-976-000in his official
capacity as GENERAL MANAGER of SADLAN CONSTRUCTION, known to me to
be the same persons who executed the foregoing instrument, consisting of four (4)
pages including the page on which this acknowledgement is written and they
acknowledged to me that the same are their true act and deed for and in behalf of
the PARTIES they represent.

IN WITNESS WHEREOQF, I have hereunto affixed my signature and seal
this 9 at Pa '
Philippines.
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