

DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS

CONTRACT ID NO. : 23AC0084
PROJECT NAME : CONSTRUCTION OF FLOOD CONTROL ALONG CABUGAO RIVER
PROJECT LOCATION : BARANGAY QUEZON, CABUGAO, ILOCOS SUR



CONTRACT AGREEMENT

WITNESSETH:
(Subject to be provisions of Executive Order No. 91, s. 2019)
MICHELLE F. FULLER
Accountant III
MARY JANE A. ETRATA
Engineer III

THIS AGREEMENT, made this 26 day of APR, 2023 between
DPWH-ILOCOS SUR FIRST DISTRICT ENGINEERING OFFICE with office address at
Bantay, Ilocos Sur (hereinafter called the "Entity") and N.A. IBARRA CONSTRUCTION with
office address at Macabiag, Sinait, Ilocos Sur (hereinafter called the "Contractor").

WHEREAS, the Entity is desirous that the Contractor execute CONSTRUCTION OF
FLOOD CONTROL ALONG CABUGAO RIVER, BARANGAY QUEZON, CABUGAO, ILOCOS
SUR- 23AC0084 (hereinafter called "the Works") and the Entity has accepted the Bid for
TWENTY-EIGHT MILLION EIGHT HUNDRED THIRTY-FOUR THOUSAND EIGHT
HUNDRED NINETY-FIVE PESOS AND 00/100 (Php 28,834,895.00) by the Contractor for the
execution and completion of such Works and the remedying of any defects therein.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this Agreement, words and expressions shall have the same meanings as are
respectively assigned to them in the Conditions of Contract hereinafter referred
to.
2. The following documents as required by the 2016 revised Implementing Rules
and Regulations of Republic Act No. 9184 shall be deemed to form and be read
and construed as part of this Agreement, viz.:
 - a. Philippine Bidding Documents (PBDs);
 - i. Drawings/Plans;
 - ii. Specifications;
 - iii. Bill of Quantities;
 - iv. General and Special Conditions of Contract;
 - v. Supplemental or Bid Bulletins, if any;
 - b. Winning bidder's bid, including the Eligibility requirements, Technical and
Financial Proposals, and all other documents or statements submitted;

Bid form, including all the documents/statements contained in the Bidder's bidding
envelopes, as annexes, and all other documents submitted (e.g., Bidder's
response to request for clarifications on the bid), including corrections to the bid, if
any, resulting from the Procuring Entity's bid evaluation;

- c. Performance Security;
- d. Notice of Award of Contract and the Bidder's conforme thereto; and
- e. Other contract documents that may be required by existing laws and/or the
Procuring Entity concerned in the PBDs. Winning bidder agrees that
additional contract documents or information prescribed by the GPPB
that are subsequently required for submission after the contract
execution, such as the Notice to Proceed, Variation Orders, and
Warranty Security, shall likewise form part of the Contract.

N.A. IBARRA CONSTRUCTION
By: _____
Authorized Managing Officer

Republic of the Philippines
DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS
By: _____
REYNALDO S. ORGANO, MBA
District Engineer

DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS

CONTRACT ID NO. : 23AC0084

PROJECT NAME : CONSTRUCTION OF FLOOD CONTROL ALONG
CABUGAO RIVER

PROJECT LOCATION : BARANGAY QUEZON, CABUGAO, ILOCOS SUR




3. In consideration for the sum of **TWENTY-EIGHT MILLION EIGHT HUNDRED THIRTY-FOUR THOUSAND EIGHT HUNDRED NINETY-FIVE PESOS AND 00/100 (Php 28,834,895.00)** or such other sums as may be ascertained, **N.A. IBARRA CONSTRUCTION** agrees to the *execution and completion of the works* in accordance with his/her/its Bid.

4. The **DPWH-ILOCOS SUR FIRST DISTRICT ENGINEERING OFFICE** agrees to pay the above-mentioned sum in accordance with the terms of the Bidding.

IN WITNESS whereof the parties thereto have caused this Agreement to be executed the day and year first before written.

PROCURING ENTITY:
DPWH-ISED I

Represented by:


REYNALDO S. ORGANO, MBA
District Engineer

Witnessed by:

(Subject to be the provisions of Executive Order No. 91, s. 2019)

CONTRACTOR:
N.A. IBARRA CONSTRUCTION

Represented by:


NESTOR A. IBARRA
Owner/Manager


MICHELLE F. FULLER
Accountant III


MARY JANE A. ETRATA
Engineer III

DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS

CONTRACT ID NO. : 23AC0084
PROJECT NAME : CONSTRUCTION OF FLOOD CONTROL ALONG
CABUGAO RIVER
PROJECT LOCATION : BARANGAY QUEZON, CABUGAO, ILOCOS SUR



REPUBLIC OF THE PHILIPPINES)
PROVINCE OF ILOCOS SUR) S.S
CITY OF VIGAN)

(Subject to be provisions of Executive Order No. 91, s. 2019)
WITNESSETH:
MARY JANE A. ETRATA
Engineer III

ACKNOWLEDGEMENT

BEFORE ME, as the Notary Public for and within the City of Vigan, personally appeared REYNALDO S. ORGANO, District Engineer, representing the REPUBLIC OF THE PHILIPPINES (Department of Public Works and Highways), with Residence Certificate No. 22071445 issued on January 09, 2023 at Vigan City, Ilocos Sur and, NESTOR A. IBARRA representing N.A. IBARRA CONSTRUCTION with Residence Certificate No. 22144009 issued on January 06, 2023 at Sinait, Ilocos Sur, Philippines, known to me to be the same person who executed the foregoing CONTRACT and AGREEMENT and they acknowledged to me that the same is their true act and deed for and in behalf of the parties they represented.

This instrument consists of Three (3) pages, including this page of which the ACKNOWLEDGEMENT is written, duly signed by the contracting parties and their witnesses at the left margin and above their typewritten.

IN WITNESS WHEREOF, I have hereunto affixed my Signature and Official Seal this

26 APR 2023

NESTOR A. IBARRA
Authorized Managing Officer

Notary Public

Doc. No. 218
Page No. UV
Page No. XXV
Series of 1077

Republic of the Philippines
DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS
By:
REYNALDO S. ORGANO, MBA
District Engineer