



Republic of the Philippines  
**DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS**  
**SAMAR 2<sup>ND</sup> DISTRICT ENGINEERING OFFICE**

Regional Office No. VIII  
Brgy. Guindapunan, Catbalogan City, Samar

**Contract ID: 23IK0013**

**Contract Name: Access Road from Sitio Wepal, Brgy. Guirang to San Fernando leading to Sohoton Cave and Balantak Falls**

**Location of the Contract: Sta. 0+000-Sta. 0+666.5, Brgy. San Fernando (Nouvelas Oriental) Basey, Samar**

---

**FORM OF CONTRACT AGREEMENT**

**KNOW ALL MEN BY THESE PRESENTS:**

This **CONTRACT AGREEMENT**, made this 20th day of February, 2023, by and between:

The **GOVERNMENT OF THE REPUBLIC OF THE PHILIPPINES** through the **Department of Public Works and Highways (DPWH)** represented herein by **HERMINIO V. GULMATICO-District Engineer**, duly authorized for this purpose, with main office address at Samar 2<sup>nd</sup> District Engineering Office, Brgy. Guindapunan, Catbalogan City, Samar, hereinafter referred to as the "**PROCURING ENTITY**";

-and-

**ETAN CONSTRUCTION**, a Single proprietorship/partnership/corporation/ joint venture organized and existing under and by virtue of laws of the Republic of the Philippines, with main office address at Brgy. Sto. Niño, Rizal, Occidental Mindoro, represented herein by **EMMANUEL A. BUGHAW** duly authorized for this purpose, hereinafter referred to as the "**CONTRACTOR**";

**WITNESSETH:**

WHEREAS, the **PROCURING ENTITY** is desirous that the **CONTRACTOR** execute the Works under **23IK0013- Access Road from Sitio Wepal, Brgy. Guirang to San Fernando leading to Sohoton Cave and Balantak Falls, Sta. 0+000-Sta. 0+666.5, Brgy. San Fernando (Nouvelas Oriental) Basey, Samar, Samar**, hereinafter called "the Works," and the **PROCURING ENTITY** has accepted the Calculated Bid of the **CONTRACTOR** for the execution and completion of the Works at the calculated unit bid prices shown in the attached Bill of Quantities, or a total Contract price of **Nineteen Million Three Hundred Five Thousand Nine Hundred Ninety Three and 64/100 (19,305,993.64)**.

**NOW, THEREFORE**, for and consideration of the foregoing premises, the parties hereto agree as follows:

1. In this **CONTRACT AGREEMENT**, words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
2. The following documents shall be attached, deemed to form, and be read and construed as part of this **CONTRACT AGREEMENT**, and shall be interpreted in the following order of priority:
  - a) This Contract Agreement
  - b) Documents forming part of the Contract Agreement:
    - (1) Notice of Award (NOA) with the Contractor's signed "conforme"



Republic of the Philippines  
**DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS**  
**SAMAR 2<sup>ND</sup> DISTRICT ENGINEERING OFFICE**  
Regional Office No. VIII  
Brgy. Guindapunan, Catbalogan City, Samar

**Contract ID: 23IK0013**

**Contract Name: Access Road from Sitio Wepal, Brgy. Guirang to San Fernando leading to Sohoton Cave and Balantak Falls**

**Location of the Contract: Sta. 0+000-Sta. 0+666.5, Brgy. San Fernando (Nouvelas Oriental) Basey, Samar**

---

**FORM OF CONTRACT AGREEMENT**

- (2) Contractor's Bid in the Form of Bid, including its Technical and Financial Proposals, as calculated by the Procuring Entity and conformed to by the Contractor through the NOA.
- (3) Bidding Documents with Bulletins
- (4) Specifications
- (5) Drawings
- (6) Special Conditions of Contract (SCC)
- (7) General Conditions of Contract (GCC)
  - (8) Performance Security
  - (9) Integrity Pledge under Department Order No. 86, series of 2013
  - (10) Other Documents
    - (a) Construction Methods
    - (b) Construction Schedule in the form of PERT/CPM Diagram or Precedence Diagram and Bar Chart with S-Curve, or other approved tools of project scheduling, and Cash Flow.
    - (c) Manpower Schedule
    - (d) Equipment Utilization Schedule
    - (e) Construction Safety and Health Program initially approved by the Head of the Procuring Entity
    - (f) Contractor's All Risk Insurance (CARI)
- 3. In consideration of the payments to be made by the PROCURING ENTITY to the CONTRACTOR as hereinafter mentioned, the CONTRACTOR hereby covenants with the PROCURING ENTITY to execute and complete the Works and remedy any defects therein in conformity with the provisions of this **CONTRACT AGREEMENT** in all respects.
- 4. In consideration of the execution and completion of the Works by the CONTRACTOR, the PROCURING ENTITY hereby covenants to pay the CONTRACTOR the unit prices in the CONTRACTOR's Calculated Bid, as applied to the actual quantities accomplished as certified by the PROCURING ENTITY under the provisions of this **CONTRACT AGREEMENT**, at the times and in the manner prescribed by this **CONTRACT AGREEMENT**.





Republic of the Philippines  
**DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS**  
**SAMAR 2<sup>ND</sup> DISTRICT ENGINEERING OFFICE**  
Regional Office No. VIII  
Brgy. Guindapunan, Catbalogan City, Samar

**Contract ID: 23IK0013**


**Contract Name: Access Road from Sitio Wepal, Brgy. Guirang to San Fernando leading to Sohoton Cave and Balantak Falls**

**Location of the Contract: Sta. 0+000-Sta. 0+666.5, Brgy. San Fernando (Nouvelas Oriental) Basey, Samar**

IN WITNESS WHEREOF, the parties hereto set their respective hands on the day, month and year first above written.


**PROCURING ENTITY:**

Represented by:

  
**HERMINIO V. GULMATICO**  
District Engineer

**CONTRACTOR:**

Represented by:

  
**EMMANUEL A. BUGHAW**  
Proprietor

Witnessed by:

  
**JOEL B. NUÑEZ**  
Accountant NI

Representative

Date of Approval: 2/20/2023

IN WITNESS WHEREOF, I have hereunto affixed my signature and seal this FEB 20 2023  
day of \_\_\_\_\_ at CATAERMANN SAMAR.

Doc No. 194  
Page No. 40  
Book No. I  
Series of 2023

**ATTY. NORIEL D. DIAZ**  
NOTARY PUBLIC  
(Notary Public)  
UNTIL DEC. 31, 2023  
ROLL NO. 55587  
PTR NO. 5195990 1-3-2023