



Republic of the Philippines
DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS
SAMAR 2ND DISTRICT ENGINEERING OFFICE

Regional Office No. VIII
Brgy. Guindapunan, Catbalogan City, Samar

Contract ID: 23IK0017

Contract Name: Construction of Flood Control Structure, Silaga River along Daang Maharlika, Silaga Bridge

Location of the Contract: Brgy. Tulay, Sta. Rita, Samar

FORM OF CONTRACT AGREEMENT

KNOW ALL MEN BY THESE PRESENTS:

This **CONTRACT AGREEMENT**, made this 6th day of February, 2023, by and between:

The **GOVERNMENT OF THE REPUBLIC OF THE PHILIPPINES** through the **Department of Public Works and Highways (DPWH)** represented herein by **HERMINIO V. GULMATICO- District Engineer**, duly authorized for this purpose, with main office address at Samar 2nd District Engineering Office, Brgy. Guindapunan, Catbalogan City, Samar, hereinafter referred to as the **"PROCURING ENTITY"**;

-and-

B. VICENCIO BUILDERS (BVB) INC., a Single proprietorship/partnership/corporation/ joint venture organized and existing under and by virtue of laws of the Republic of the Philippines, with main office address at Brgy. Cagsalaosao, Calbayog City, represented herein by **RODNEY ROSS L. ROLEDA** duly authorized for this purpose, hereinafter referred to as the **"CONTRACTOR,"**

WITNESSETH:

WHEREAS, the **PROCURING ENTITY** is desirous that the **CONTRACTOR** execute the Works under **23IK0017- Construction of Flood Control Structure, Silaga River along Daang Maharlika, Silaga Bridge, Brgy. Tulay, Sta. Rita, Samar**, hereinafter called "the Works," and the **PROCURING ENTITY** has accepted the Calculated Bid of the **CONTRACTOR** for the execution and completion of the Works at the calculated unit bid prices shown in the attached Bill of Quantities, or a total Contract price of **One Hundred Nine Million Four Hundred Seventy Six Thousand Seven Hundred Ninety One and 80/100 (109,476,791.80)**.

NOW, THEREFORE, for and consideration of the foregoing premises, the parties hereto agree as follows:

1. In this **CONTRACT AGREEMENT**, words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
2. The following documents shall be attached, deemed to form, and be read and construed as part of this **CONTRACT AGREEMENT**, and shall be interpreted in the following order of priority:
 - a) This Contract Agreement
 - b) Documents forming part of the Contract Agreement:
 - (1) Notice of Award (NOA) with the Contractor's signed "conforme"



Republic of the Philippines
DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS
SAMAR 2ND DISTRICT ENGINEERING OFFICE

Regional Office No. VIII
Brgy. Guindapunan, Catbalogan City, Samar

Contract ID: 23IK0017

**Contract Name: Construction of Flood Control Structure, Silaga River along Daang Maharlika,
Silaga Bridge**

Location of the Contract: Brgy. Tulay, Sta. Rita, Samar

FORM OF CONTRACT AGREEMENT

- (2) Contractor's Bid in the Form of Bid, including its Technical and Financial Proposals, as calculated by the Procuring Entity and conformed to by the Contractor through the NOA.
 - (3) Bidding Documents with Bulletins
 - (4) Specifications
 - (5) Drawings
 - (6) Special Conditions of Contract (SCC)
 - (7) General Conditions of Contract (GCC)
 - (8) Performance Security
 - (9) Integrity Pledge under Department Order No. 86, series of 2013
 - (10) Other Documents
 - (a) Construction Methods
 - (b) Construction Schedule in the form of PERT/CPM Diagram or Precedence Diagram and Bar Chart with S-Curve, or other approved tools of project scheduling, and Cash Flow.
 - (c) Manpower Schedule
 - (d) Equipment Utilization Schedule
 - (e) Construction Safety and Health Program initially approved by the Head of the Procuring Entity
 - (f) Contractor's All Risk Insurance (CARI)
3. In consideration of the payments to be made by the PROCURING ENTITY to the CONTRACTOR as hereinafter mentioned, the CONTRACTOR hereby covenants with the PROCURING ENTITY to execute and complete the Works and remedy any defects therein in conformity with the provisions of this **CONTRACT AGREEMENT** in all respects.
4. In consideration of the execution and completion of the Works by the CONTRACTOR, the PROCURING ENTITY hereby covenants to pay the CONTRACTOR the unit prices in the CONTRACTOR's Calculated Bid, as applied to the actual quantities accomplished as certified by the PROCURING ENTITY under the provisions of this **CONTRACT AGREEMENT**, at the times and in the manner prescribed by this **CONTRACT AGREEMENT**.

Department of Public Works and Highways

Contract ID: 23IK0017

Contract Name: Construction of Flood Control Structure, Silaga River along Daang Maharlika Silaga Bridge,

Location of the Contract: Brgy. Tulay, sta. Rita, Samar

The following items and quantities are included in the scope of work:

ITEM NO.	DESCRIPTION	QUANTITY	UNIT	UNIT COST	TOTAL AMOUNT
B.5	Project Billboard/Signboard	1.00	each	3,474.10	3,474.10
B.7(2)	Occupational Safety and Health Program	1.00	l.s.	449,036.78	449,036.78
B.9	Mobilization/Demobilization	1.00	l.s.	786,388.43	786,388.43
B.15(1)	Detour/Access Road	1.00	l.s.	13,571,796.40	13,571,796.40
1700(1)	Clearing and Grubbing(w/Stripping)	4,250.00	m2	45.64	193,970.00
1700(3)a1	Individual Removal of Trees, 150-300mm diameter	115.00	each	7,093.62	815,766.30
1701(1)	Unsuitable Excavation	13,620.23	m3	712.23	9,700,736.41
1704(1)b	Embankment from Borrow,	506.45	m3	2,156.99	1,092,407.59
404(1)a	Reinforcing Steel Bar, Grade 40	7,484.14	kg.	84.03	628,892.28
404(1)b	Reinforcing Steel Bar, Grade 60	9,649.65	kg.	88.97	858,529.36
405(5)	Seal Concrete	694.66	m3	13,150.81	9,135,341.67
1710(2)a	Grouted Riprap (Class A)	578.25	m3	8,214.86	4,750,242.80
1711(1)	Stone Masonry	2,696.25	m3	9,937.84	26,794,901.10
1712(2)	Concrete Slope Protection	492.35	m3	14,998.80	7,384,659.18
1717(2)a1	Sheet Piles, Slope Protection	4,695.00	l.m.	7,094.92	33,310,649.40
GRAND TOTAL					109,476,791.80

CONTRACT DURATION:THREE HUNDRED FIFTY (350) C.D



Republic of the Philippines
DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS
SAMAR 2ND DISTRICT ENGINEERING OFFICE

Regional Office No. VIII
Brgy. Guindapunan, Catbalogan City, Samar

Contract ID: 23IK0017

Contract Name: Construction of Flood Control Structure, Silaga River along Daang Maharlika,
Silaga Bridge

Location of the Contract: Brgy. Tulay, Sta. Rita, Samar


IN WITNESS WHEREOF, the parties hereto set their respective hands on the day, month and year first above written.

PROCURING ENTITY:

CONTRACTOR:

Represented by:

Represented by:


HERMINIO V. GULMATICO
District Engineer


RODNEY ROSS L. ROLEDA
Proprietor

Witnessed by:


JOEL B. NUÑEZ
Accountant III

Representative

Date of Approval: 2/6/23

IN WITNESS WHEREOF, I have hereunto affixed my signature and seal this **06 FEB 2023**
day of _____ at _____.

Doc No. 394
Page No. 79
Book No. XCV
Series of 03

DPWH-INFR-51-2016


ATTY. ALVIN CELERA
(Notary Public)
Sen. J.D Avelino St., Calbayog City
Commission Expire on December 31, 2024
Roll of Attorney No. 53193
Serial No. 22-16
IBP OR No. 242248/12-09-22
PTR No. 1943000/01-01-23
MCLE Compliance No. VI-00011130
Issued August 3, 2018, Pasig City

Page 4 of 4