


Republic of the Philippines
DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS
ZAMBOANGA DEL SUR
2ND DISTRICT ENGINEERING OFFICE
REGIONAL OFFICE IX
Poblacion, Guipos



NOTICE OF POSTPONEMENT


April 13, 2021

Notice is hereby issued informing all prospective bidders that Dropping and Opening of Bids for Contract IDNo. **21JG0088 - Construction of New Bridges at Kumalarang Br.2 along Imelda-Bayog-Kumalarang-Lapuyan-Margosatubig Road, Kumalarang, Zamboanga del Sur**, on April 21, 2021, 10:00 A.M. at **Ground Floor, BAC Conference Room**, this office, will be rescheduled on April 28, 2021 due to revision of plans and POW.

Further, a supplemental bulletin which reflect the changes in Quantities and the Revised Plan will be issued and posted to that effect at least seven (7) calendar days before the deadline for the receipt of bids as per Section 22.5 of 2016 Revised IRR of RA 9184 and latest GPPB Issuances.

This Notice of Postponement shall form an integral part of the contract.

For the information and guidance of all concerned.


DAN F. CATALAN, SR.
Chief, Maintenance Section
BAC Chairperson

R09.17. RJMA/RBA/RLP