



Republic of the Philippines  
DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS  
**CAGAYAN 2<sup>ND</sup> DISTRICT ENGINEERING OFFICE**  
Abulug, Cagayan, Region II



**CONTRACT ID:** 25BC0074  
**CONTRACT NAME:** Repair/Maintenance of DILG Building Philippine National Police Allacapan Police Station Main Building  
**CONTRACT LOCATION:** Allacapan, Cagayan

**BAC Resolution Declaring the Bidder Who Posted with the Single Calculated Responsive Bid and Recommending Award Thereto**

**RESOLUTION NO. 2025-06-003**

**WHEREAS**, the *DPWH-Cagayan 2<sup>nd</sup> District Engineering Office* advertised the Invitation to Bid for the above stated Contract and posted the same at the websites of the DPWH and the PhilGEPS and at a conspicuous place at the premises of the *DPWH-Cagayan 2<sup>nd</sup> District Engineering Office* continuously starting *April 30, 2025*;

**WHEREAS**, in response to the Invitation to Bid for the above-mentioned contract, the BAC through the BAC Secretariat received **one (1)** bid/s for the contract;

**WHEREAS**, on *May 20, 2025*, the BAC conducted the Public Bidding of the stated contract and as per result of the evaluation of the Legal and Financial Components of their Technical Proposal and results of the Electronic Eligibility Processing, the bidder/s was/were found eligible to participate in the public bidding namely *5RD KECK Construction, , ,*;

**WHEREAS**, the bid/s from the eligible bidder/s, passed the preliminary examination of the Technical and Financial Proposals based on the presence of the submitted documents as against the checklist of required documents and, consequently, the BAC read and recorded the bid/s as follows:

Name of Bidder	Total Bid Amount as Read (Php)	Discount Offered
5RD KECK Construction	979,840.33	

**WHEREAS**, the BAC, with the assistance of its Technical Working Group, conducted the detailed evaluation of the abovementioned bids on *May 23, 2025*, which resulted in the following bid/s as calculated:

Name of Bidder	Total Bid Amount as Calculated (Php)	% Variance from ABC	Remarks: Corrections and Observations
5RD KECK Construction	979,843.70	2.02%	

**WHEREAS**, upon post-qualification, validation and verification of the eligibility, technical and financial documents submitted by *5RD KECK Construction*, the BAC found its bid responsive and, therefore, the bidder is post-qualified;

**NOW, THEREFORE**, we, the Members of the Bids and Awards Committee, hereby RESOLVE as it is hereby RESOLVED:

- a) To declare ***5RD KECK Construction***, as the Bidder with the **Single Calculated Responsive Bid** for the abovementioned Contract; and
- b) To recommend to the District Engineer for approval, the award of the said Contract to *5RD KECK Construction* with the Single Calculated Responsive Bid at its total submitted bid or total Calculated Bid, whichever is lower, in the amount of **Nine Hundred Seventy Nine Thousand Eight Hundred Forty Pesos and 33/100 (Php979,840.33)** for a duration of seventy-seven (77) Calendar Days.


RESOLVED, at DPWH-Cagayan 2<sup>nd</sup> District Engineering Office, Libertad, Abulug, Cagayan this 04 June, 2025.

  
**JACKYLOU P. TORIDA**  
Chief, Maintenance Section  
End User/IU

  
**EMELYN D. ORTEZA**  
Chief, Administrative Section  
Regular Member

  
**JULIAN O. CASTRO, JR., MPA**  
Chief, Construction Section  
BAC, Vice Chairperson

Approved by:

  
**EMMANUEL A. MANSIBANG**  
Officer-In-Charge  
Office of the District Engineer

RO2.12 ALTO/KTR

Date approved: \_\_\_\_\_