



Republic of the Philippines
DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS
CAGAYAN 2ND DISTRICT ENGINEERING OFFICE
Abulug, Cagayan, Region II



CONTRACT ID: 25BC0089
CONTRACT NAME: Repair/Maintenance of DILG Building Bureau of Jail Management and Penology (BJMP), Ballesteros District Jail
CONTRACT LOCATION: Ballesteros, Cagayan

BAC Resolution Declaring the Bidder Who Posted with the Single Calculated Responsive Bid and Recommending Award Thereto

RESOLUTION NO. 2025-06-004

WHEREAS, the *DPWH-Cagayan 2nd District Engineering Office* advertised the Invitation to Bid for the above stated Contract and posted the same at the websites of the DPWH and the PhilGEPS and at a conspicuous place at the premises of the *DPWH-Cagayan 2nd District Engineering Office* continuously starting *April 30, 2025*;

WHEREAS, in response to the Invitation to Bid for the above-mentioned contract, the BAC through the BAC Secretariat received **one (1)** bid/s for the contract;

WHEREAS, on *May 20, 2025*, the BAC conducted the Public Bidding of the stated contract and as per result of the evaluation of the Legal and Financial Components of their Technical Proposal and results of the Electronic Eligibility Processing, the bidder/s was/were found eligible to participate in the public bidding namely *5RD KECK Construction, , ,*;

WHEREAS, the bid/s from the eligible bidder/s, passed the preliminary examination of the Technical and Financial Proposals based on the presence of the submitted documents as against the checklist of required documents and, consequently, the BAC read and recorded the bid/s as follows:

Name of Bidder	Total Bid Amount as Read (Php)	Discount Offered
5RD KECK Construction	979,779.33	

WHEREAS, the BAC, with the assistance of its Technical Working Group, conducted the detailed evaluation of the abovementioned bids on *May 23, 2025*, which resulted in the following bid/s as calculated:

Name of Bidder	Total Bid Amount as Calculated (Php)	% Variance from ABC	Remarks: Corrections and Observations
5RD KECK Construction	979,782.70	2.02%	

WHEREAS, upon post-qualification, validation and verification of the eligibility, technical and financial documents submitted by *5RD KECK Construction*, the BAC found its bid responsive and, therefore, the bidder is post-qualified;


NOW, THEREFORE, we, the Members of the Bids and Awards Committee, hereby RESOLVE as it is hereby RESOLVED:

- a) To declare ***5RD KECK Construction***, as the Bidder with the **Single Calculated Responsive Bid** for the abovementioned Contract; and
- b) To recommend to the District Engineer for approval, the award of the said Contract to *5RD KECK Construction* with the Single Calculated Responsive Bid at its total submitted bid or total Calculated Bid, whichever is lower, in the amount of **Nine Hundred Seventy Nine Thousand Seven Hundred Seventy Nine Pesos and 33/100 (Php979,779.33)** for a duration of seventy-seven (77) Calendar Days.

RESOLVED, at DPWH-Cagayan 2nd District Engineering Office, Libertad, Abulug, Cagayan this 04 June, 2025.



JACKYLOU P. TORIDA
Chief, Maintenance Section
End User/IU

MARIO C. NATIVIDAD
Chief, Quality Assurance Section
Provisional Member


EMELYN D. ORTEZA
Chief, Administrative Section
Regular Member


JULIAN O. CASTRO, JR., MPA
Chief, Construction Section
BAC, Vice Chairperson

Approved by:


EMMANUEL A. MANSIBANG
Officer-In-Charge
Office of the District Engineer

RO2.12 ALTO/KTR

Date approved: _____