



Contract ID: 25BD0172

Contract Name: Sustainable Infrastructure Projects Alleviating Gaps (SIPAG) – Access Roads and/or Bridges from the National Road/s leading to Major/Strategic Public Buildings/Facilities – Construction of Concrete Road – Construction of Road Including Perimeter Fence, New Regional Government Center, Peñablanca, Cagayan

Location of the Contract: Peñablanca, Cagayan

BAC RESOLUTION DECLARING THE BIDDER WITH THE LOWEST CALCULATED RESPONSIVE BID AND RECOMMENDING AWARD THERETO

RESOLUTION NO. 0172-06-26-25

WHEREAS, the DPWH-Cagayan 3rd District Engineering Office advertised/posted the Invitation to Bid for the above-stated project on May 27, 2025 at the DPWH and PhilGEPS website and at a conspicuous place within the premises of the DPWH-CTDEO for seven (7) calendar days;

WHEREAS, in response to the said Invitation, two (2) interested bidders purchased bidding documents from May 27, 2025 until the deadline for the submission of bids, to wit:

1. DOUBLE J1908 CONSTRUCTION
2. JC PALOMO CONSTRUCTION & CONSTRUCTION SUPPLY

WHEREAS, the prospective bidders DOUBLE J1908 CONSTRUCTION and JC PALOMO CONSTRUCTION & CONSTRUCTION SUPPLY, submitted their respective bids on June 16, 2025 on the prescribed place and time;

WHEREAS, during the Bid Opening, the BAC through the Secretariat read the generated result of Contractor's Electronic Eligibility screening using the DPWH Civil Works Application (CWA) to check the bidders' compliance as to legal, financial, and technical capabilities, simultaneously, preliminary examination was conducted on the technical envelopes of the two (2) bidders, using a non-discretionary "pass/fail" criterion (presence or absence of required documents) against the checklist of requirements as stipulated in the bidding documents;

Contractor's Electronic Eligibility Screening Result:

Bidder	Eligible/Ineligible	Remarks
A. DOUBLE J1908 CONSTRUCTION	Eligible	Passed
B. JC PALOMO CONSTRUCTION & CONSTRUCTION SUPPLY	Eligible	Passed

WHEREAS, the BAC found out that DOUBLE J1908 CONSTRUCTION and JC PALOMO CONSTRUCTION & CONSTRUCTION SUPPLY, passed the preliminary examination and proceeded with the opening of their financial bids. Result is tabulated below;



Republic of the Philippines
DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS
CAGAYAN 3RD DISTRICT ENGINEERING OFFICE
Tuguegarao City, Cagayan



Contract ID: 25BD0172

Contract Name: Sustainable Infrastructure Projects Alleviating Gaps (SIPAG) – Access Roads and/or Bridges from the National Road/s leading to Major/Strategic Public Buildings/Facilities – Construction of Concrete Road – Construction of Road Including Perimeter Fence, New Regional Government Center, Peñablanca, Cagayan

Location of the Contract: Peñablanca, Cagayan

Result of Preliminary Examination of Technical Envelope:

Bidder	Passed/ Failed	Remarks
DOUBLE J1908 CONSTRUCTION	Passed	-
JC PALOMO CONSTRUCTION & CONSTRUCTION SUPPLY	Passed	-

WHEREAS, the financial envelopes of DOUBLE J1908 CONSTRUCTION and JC PALOMO CONSTRUCTION & CONSTRUCTION SUPPLY, were opened to determine the compliance to their requirements set forth in the Bidding Documents. Result showed that the bidders were compliant to the requirements of the financial envelopes, hence, their bids were read and recorded in the abstract of bids as follows;

Result of Preliminary Examination of Financial Components:

Name of Bidder	Approved Budget for the Contract (ABC)	Total Bid Amount as Read	Discount Offered	Result
DOUBLE J1908 CONSTRUCTION	P19,600,000.00	P19,206.442.30	None	Passed
JC PALOMO CONSTRUCTION & CONSTRUCTION SUPPLY	P19,600,000.00	P19,402,593.12	None	Passed

WHEREAS, after the opening and preliminary evaluation of bids, the BAC informed the bidders that their bids shall be subjected to bid evaluation and post qualification as required in the 2016 Revised IRR of R.A. 9184;

WHEREAS, the BAC, with the assistance of its Technical Working Group, conducted the detailed evaluation of the above-mentioned bids on June 18, 2025 which resulted in the following bid as calculated:



Republic of the Philippines
DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS
CAGAYAN 3RD DISTRICT ENGINEERING OFFICE
Tuguegarao City, Cagayan



Contract ID: 25BD0172

Contract Name: Sustainable Infrastructure Projects Alleviating Gaps (SIPAG) – Access Roads and/or Bridges from the National Road/s leading to Major/Strategic Public Buildings/Facilities – Construction of Concrete Road – Construction of Road Including Perimeter Fence, New Regional Government Center, Peña Blanca, Cagayan

Location of the Contract: Peña Blanca, Cagayan

Result of detailed bid evaluation:

Name of Bidder	Total Bid Amount as Calculated	% Variance from ABC	Remarks: Corrections and Observation
DOUBLE J1908 CONSTRUCTION	P19,206,442.30	-2.01%	No arithmetical correction.
JC PALOMO CONSTRUCTION & CONSTRUCTION SUPPLY	P19,402,593.12	-1.01%	No arithmetical correction.


WHEREAS, after the bid evaluation conducted by the TWG and as presented to the BAC, the result showed that DOUBLE J1908 CONSTRUCTION and JC PALOMO CONSTRUCTION & CONSTRUCTION SUPPLY, were found compliant to the requirements of the financial envelope, hence, recommended as complying;

WHEREAS, the TWG completed the post-qualification to the Lowest Calculated Responsive Bidder, **DOUBLE J1908 CONSTRUCTION** on June 24, 2025. Result showed that the bidder has satisfied the legal, technical and financial requirements of the Bidding Documents, hence, the BAC found its bid responsive and, therefore, the bidder is **post-qualified**;

NOW, THEREFORE, we, the Members of the Bids and Awards Committee, hereby RESOLVE as it is hereby RESOLVED:

- To declare **DOUBLE J1908 CONSTRUCTION**, the Bidder with the Lowest Calculated Responsive Bid (LCRB) for the above Contract; and
- To recommend to the **District Engineer** for approval the award of the said Contract to **DOUBLE J1908 CONSTRUCTION** the Lowest Calculated Responsive Bid (LCRB) at its total submitted bid or total Calculated Bid, whichever is lower, in the amount of **NINETEEN MILLION TWO HUNDRED SIX THOUSAND FOUR HUNDRED FORTY TWO PESOS AND 30/100 (P19,206,442.30).**

RESOLVED, at **Cagayan 3rd District Engineering Office, Tuguegarao City** this **26th** day of **April, 2025**.


VALERICO E. BADUA, JR.
Chief, Quality Assurance Section
BAC - Chairman


DOMINADOR P. MACATUGGAL
Chief, Administrative Section
BAC – Vice Chairman


VICTOR L. ESPAÑOL
Chief, Construction Section
Regular BAC Member



Republic of the Philippines
DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS
CAGAYAN 3RD DISTRICT ENGINEERING OFFICE
Tuguegarao City, Cagayan



Contract ID: 25BD0172

Contract Name: Sustainable Infrastructure Projects Alleviating Gaps (SIPAG) – Access Roads and/or Bridges from the National Road/s leading to Major/Strategic Public Buildings/Facilities – Construction of Concrete Road – Construction of Road Including Perimeter Fence, New Regional Government Center, Peña Blanca, Cagayan

Location of the Contract: Peña Blanca, Cagayan


JAYLORD A. DE ASIS

Chief, Planning & Design Section
Regular BAC Member


RICHARD B. PASTOR

OIC, Maintenance Section
Regular BAC Member


JEFFREY P. MAPPALA

Engineer II
Provisional BAC Member


MARK ANTHONY J. LARA

Engineer II
Provisional BAC Member
(End User Representative)

Approved by:


ESMERALDA O. DE GUZMAN

OIC - District Engineer
Date Approved: _____