

Department of Public Works and Highways

Contract ID : 25HO0155
Contract Name : **CONVERGENCE AND SPECIAL SUPPORT PROGRAM, Sustainable Infrastructure Projects Alleviating Gaps (SIPAG), Flood Mitigation Structures protecting Major/ Strategic Public Buildings/ Facilities, Construction of Slope Protection Structure, DPWH - Cebu 7th DEO Compound, Barangay Cogon, Dumanjug, Cebu**
Location of the Contract : **Dumanjug, Cebu**

**Cebu 7th District Engineering Office
Dumanjug, Cebu**

**BAC RESOLUTION DECLARING THE BIDDER WITH THE LOWEST CALCULATED
RESPONSIVE BID AND RECOMMENDING AWARD THERETO**

RESOLUTION NO. 196, S. 2025

WHEREAS, the Cebu 7th District Engineering Office, advertised the Invitation to Bid for the Above stated Contract and posted the same at the websites of the DPWH and the PhilGEPS and at a conspicuous place at the premises of the Cebu 7th District Engineering Office continuously for 7 days starting on February 19, 2025 – February 25, 2025;

WHEREAS, in response to the said Invitation, the BAC received one (1) bid for the Contract;

WHEREAS, on March 20, 2025, after opening the bids, the BAC conducted the Eligibility Check and found one (1) bidder eligible and zero (0) bidder ineligible.

WHEREAS, of the bids from the eligible bidders, one (1) bid passed the preliminary examination by the BAC of the Technical and Financial Proposals based on the presence of the submitted documents as against the checklist of required documents, and, consequently, the BAC read and recorded their bids as follows:

Name of Bidder	Total Bid Amount As Read (Php)	Discount Offered
1. QM BUILDERS	48,020,000.00	

WHEREAS, the BAC, with the assistance of its Technical Working Group, conducted the detailed evaluation of the abovementioned bids on March 21, 2025 - March 24, 2025, which resulted in the following bids as calculated:

Name of Bidder	Total Bid Amount As Calculated (Php)	% Variance from ABC	Remarks: Corrections and Observations
1. QM BUILDERS	48,020,000.00	2.00%	

Department of Public Works and Highways

Contract ID : 25HO0155
Contract Name : **CONVERGENCE AND SPECIAL SUPPORT PROGRAM, Sustainable Infrastructure Projects Alleviating Gaps (SIPAG), Flood Mitigation Structures protecting Major/ Strategic Public Buildings/ Facilities, Construction of Slope Protection Structure, DPWH - Cebu 7th DEO Compound, Barangay Cogon, Dumanjug, Cebu**
Location of the Contract : **Dumanjug, Cebu**

WHEREAS, upon post-qualification, validation and verification of the eligibility, technical and financial documents submitted by the Bidder with the Single Calculated Bid, **QM BUILDERS**, the BAC found its bid responsive and, therefore, the bidder is post-qualified;

NOW, THEREFORE, we, the Members of the Bids and Awards Committee, hereby RESOLVE as it is hereby RESOLVED:

- a) To declare **QM BUILDERS** with the Single Calculated Responsive Bid (SCRB) for the abovementioned Contract; and
- b) To recommend to the District Engineer, Edelberto R. Francisco, for approval, the award of the said Contract to **QM BUILDERS** at its total submitted bid or total Calculated Bid, whichever is lower, in the amount of **FORTY-EIGHT MILLION TWENTY THOUSAND PESOS ONLY (Php 48,020,000.00)**.

RESOLVED, at Cogon, Dumanjug, Cebu, this 27th day of March 2025.

Originally Signed
ENGR. JUPET A. GEMOTA
OIC- Assistant District Engineer
Concurrent Chief, Planning and Design Section
BAC Chairman

Originally Signed
ENGR. ALTIUS A. ENRIQUEZ
Chief, Quality Assurance Section
BAC Vice-Chairman

Originally Signed
ENGR. LEANDRO D. CARPIO, JR.
Chief, Construction Section
BAC Member - Regular

Originally Signed
ENGR. JOCELYN F. ORCULLO
Chief, Maintenance Section
BAC Member – Regular

Originally Signed
ENGR. ZEBEDDA B. GUDIA
OIC-Chief, Administrative Section
BAC Member – Regular

Originally Signed
ENGR. ELVIN C. MONTALLA
Engineer II
BAC Member – Provisional

Approved by:

Originally Signed

Department of Public Works and Highways

Contract ID : 25HO0155
Contract Name : **CONVERGENCE AND SPECIAL SUPPORT PROGRAM, Sustainable Infrastructure Projects Alleviating Gaps (SIPAG), Flood Mitigation Structures protecting Major/ Strategic Public Buildings/ Facilities, Construction of Slope Protection Structure, DPWH - Cebu 7th DEO Compound, Barangay Cogon, Dumanjug, Cebu**
Location of the Contract : **Dumanjug, Cebu**

ENGR. EDELBERTO R. FRANCISCO

District Engineer

Date Approved: _____