

Republic of the Philippines DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS TACLOBAN CITY DISTRICT ENGINEERING OFFICE

BAGONG PILIPINAS

New Bus Terminal, Brgy. 91, Abucay, Tacloban City

NOTICE OF POSTPONEMENT

August 6, 2025

Subject: Postponement of Pre-Bid Conference, Submission, Dropping and Opening of Bids for Contract ID Nos. 25IM0085-Readvertise and 25IM0086.

This notice of postponement is issued to notify PROSPECTIVE BIDDERS that the Pre-Bid conference, submission, dropping and opening of bids will be Postponed due to **non-quorum** for the above Stated Contracts, as follows:

Contract ID No.	Procurement Activities	FROM (as advertised in PhilGEPS and Website)	TO (as Revised)
251M0085- Readvertise & 251M0086	Pre-bid Conference	August 6, 2025 @ 9:00 A.M.	August 7, 2025 @ 9:00 A.M.
	Submission/ Dropping of Bids	On or before August 18, 2025, until 9:00 A.M.	On or before August 19, 2025, until 9:00 A.M.
	Opening of Bids	August 18, 2025 after 9:00 A.M.	August 19, 2025 after 9:00 A.M.

For information and guidance to all concern.

REYNALDO B. DE GUZMAN

BAC Chairperson

RO.16 RIC/MPB