Department of Public Works and Highways (DPWH)

Contract ID : 25ND0036

Contract Name: Access Road Leading to Lawaan Park, Brgy. Tungao, Butuan City,

Agusan del Norte

Location of the Contract: Butuan City, Agusan del Norte

BAC RESOLUTION FOR CANCELLATION OF PROJECT RESOLUTION NO. <u>25ND0036-2</u>

WHEREAS, the DPWH-Butuan City District Engineering Office Posted the Invitation to Bid for the above-stated Contract at the websites of the DPWH and the PhilGEPS and at a conspicuous place at the premises of the DPWH-Butuan City District Engineering Office continuously for 7 days starting on November 27, 2024;

WHEREAS, the Approved Budget for the Contract is P 1,469,188.74;

WHEREAS, in response to the said Invitation, the BAC received **Only Three (3)** contractor/s purchased Bidding Documents for the Contract;

WHEREAS, on December 16, 2024, the BAC conducted the Eligibility Check and found Three (3) bidder/s eligible;

WHEREAS, when the bid was opened, the following bids as read passed the preliminary examination of bids received from the herein-listed contractor was conducted;

WHEREAS, upon preliminary examination, all the eligibility and technical documents required for the project are present, to wit:

Bidder	Passed/Failed	If Failed, Reasons
HAPPYALL3 BUILDERS CORPORATION	Passed	
ME3 CONSTRUCTION	Passed	
C'ZARLES CONSTRUCTION & SUPPLY	Passed	

WHEREAS, thereafter on the same day, the BAC opened and conducted the Preliminary Examination of the Financial Components of the Bids from the Bidders that passed the Eligibility Check and found that all the Bids passed the Preliminary Examination, as follows:

Bidder	Total Bid as Read	Passed/ Failed	If Failed, Reasons
HAPPYALL3 BUILDERS CORPORATION	1,442,487.63	Passed	
ME3 CONSTRUCTION	1,451,749.44	Passed	
C'ZARLES CONSTRUCTION & SUPPLY	1,456,912.33	Passed	

WHEREAS, on **December 23**, **2024**, the BAC with the assistance of the Technical Working Group, conducted the Detailed Evaluation of the Bids that passed the Preliminary Examination, and came up with the following results which showed that **HAPPYALL3 BUILDERS CORPORATION** is the Bidder with the Lowest Calculated Bid;

Bidder	Total Bid as Read (TBR)	Total Calculated Bid (TCB)	Reasons for variance TCB vs TBR	% Variance of TCB from ABC	Ranking of TCB
HAPPYALL3 BUILDERS CORPORATION	1,442,487.63	1,442,487.63	Arithmetical Calculation	1.82	1
ME3 CONSTRUCTION	1,451,749.44	1,451,745.18	Arithmetical Calculation	1.19	2
C'ZARLES CONSTRUCTION & SUPPLY	1,456,912.33	1,456,912.40	Arithmetical Calculation	0.84	3

Contract ID: 25ND0036 Resolution No. 25ND0036-2 Page 1 of 2

Department of Public Works and Highways (DPWH)

Contract ID

: 25ND0036

Contract Name: Access Road Leading to Lawaan Park, Brgy. Tungao, Butuan City,

Agusan del Norte

Location of the Contract: Butuan City, Agusan dei Norte

HAPPYALL3 BUILDERS CORPORATION, the BAC found its Bid responsive and, therefore, the bidder is post-qualified and its Bid be declared the Single Calculated Responsive Bid;

WHEREAS, per Section 41(c) of RA 9184, Revised Implementing Rules and Regulations, the HoPE reserves the right to reject any and all bids, declare a failure of bidding, or not award the contract in the following situations:

"(iii) if the source of funds for the project has been withheld or reduced through no fault of the Procuring Entity."

WHEREAS, per Resolution No. 25ND0036-2, the BAC declared Failure of Bidding for the project due to withheld source of funds;

NOW, THEREFORE, we, the Members of the Bids and Awards Committee, hereby RESOLVE as it hereby RESOLVED to request for the cancellation of the subject project in the PhilGEPS for being declared failure of bidding due to withheld source of funds.

RESOLVED, at DPWH-BCDEO, Butuan City, this JYNMARY 23, 2075

BIDS AND AWARDS COMMITTEE

Engineer II Planning and design Section

BAC Provisional Member

JENNITH S. LAGUESMA-PODOT

Administrative Officer V Chief, Human Resource and Administrative Section **BAC Regular Member**

Ó C. BÁSCONES

Enginøer III

Construction Section BAC Provisional Member

REYNALDO A CÂNLAS

Engineer III

Chief, Maintenance Section **BAC Vice-Chairperson**

Engineer III

Chief, Quality Assurance Section **BAC Chairperson**

Approved:

JOSE CAPSAR/A

District Engineer

Contract ID: 25ND0036 Resolution No. 25ND0036-2 Page 2 of 2