

Contract ID: 25PE0049
Contract Name: Reconstruction to Concrete Pavement - Baguio-Bontoc Rd
(S00367LZ) - K0254+279 - K0254+620, K0254+772 - K0255+380,
La Trinidad, Benguet
Location of the Contract: La Trinidad, Benguet



BAC RESOLUTION TO CANCEL OR TERMINATE THE CONDUCT OF PROCUREMENT ACTIVITIES AND RECOMMEND THE RE-ADVERTISEMENT OF THE PROJECT "RECONSTRUCTION TO CONCRETE PAVEMENT - BAGUIO-BONTOC RD (S00367LZ) - K0254+279 - K0254+620, K0254+772 - K0255+380, LA TRINIDAD, BENGUET (25PE0049)"

RESOLUTION NO. 2025-049

WHEREAS, the Benguet 1st District Engineering Office advertised and posted an Invitation to Bid at the websites of the DPWH and the PhilGEPS and at a conspicuous place at the premises of the Benguet 1st District Engineering Office continuously for seven calendar days starting on April 29, 2025;

WHEREAS, the Approved Budget for the Contract (ABC) is Sixty-Five Million Two Hundred Thirty-Four Thousand Pesos Only (Php 65,234,000.00);

WHEREAS, in response to the said Invitation, the BAC received One (1) bid for the Contract as of the deadline for the submission of Bids on May 20, 2025;

WHEREAS, on May 20, 2025, the BAC conducted, opened, and undertook the Preliminary Examination of the Technical Component of the Bid and found that One (1) Bidder passed the Preliminary Examination, as follows:

Bidder	Passed/Failed	If Failed, Reasons
SEJ CONSTRUCTION & AGGREGATES/ CLIFF CONSTRUCTION & AGGREGATES (JV)	Passed	

WHEREAS, thereafter on the same day, the BAC opened and conducted the Preliminary Examination of the Financial Component of the Bid from the Bidder that passed the Eligibility Check and Preliminary Examination of the Technical Component, and found that One (1) Bid passed the Preliminary Examination, as follows:

Bidder	Total Bid as Read	Passed/Failed	If Failed, Reasons
SEJ CONSTRUCTION & AGGREGATES/ CLIFF CONSTRUCTION & AGGREGATES (JV)	₱ 65,231,691.64	Passed	N/A

Contract ID: 25PE0049
Contract Name: Reconstruction to Concrete Pavement - Baguio-Bontoc Rd
(S00367LZ) - K0254+279 - K0254+620, K0254+772 - K0255+380,
La Trinidad, Benguet
Location of the Contract: La Trinidad, Benguet

WHEREAS, on May 21-27, 2025, the BAC, with the assistance of its Technical Working Group, conducted the Detailed Evaluation of the Bids that passed the Preliminary Examination, and came up with the following results:

Bidder	Total Bid as Read (TBR)	Total Calculated Bid (TCB)	Reasons for Variance, TCB vs TBR	% Variance of TCB from ABC	Ranking of TCB
SEJ CONSTRUCTION & AGGREGATES/ CLIFF CONSTRUCTION & AGGREGATES (JV)	₱ 65,231,691.64	₱ 65,231,691.64	N/A	-0.004%	1

WHEREAS, the office of the Head of the Procuring Entity (HoPE) received a memorandum from the Planning and Design Section dated June 4, 2025 requesting for the cancellation of procurement activities for the above-stated contract due to necessary modification of the project station limits, thereby entailing a revision of the plans and program of works;

WHEREAS, the Bids and Awards Committee (BAC) convened and unanimously decided to cancel or terminate the conduct of procurement activities for the above-stated project to allow the Planning and Design Section to undertake the revisions;

WHEREAS, in accordance with Section 35.6(a) of the 2016 Revised Implementing Rules and Regulations of Republic Act No. 9184, the BAC is authorized, upon consultation with the end-user unit, to cancel or terminate the conduct of procurement activities when

- a) The physical and economic conditions have significantly changed so as to render the project no longer economically, financially, and technically feasible, as determined by the end-user unit;

NOW, THEREFORE, we, the Members of the Bids and Awards Committee, hereby RESOLVE as it is hereby RESOLVED:


1. To **cancel or terminate the conduct of procurement activities** for the project "Reconstruction to Concrete Pavement - Baguio-Bontoc Rd (S00367LZ) - K0254+279 - K0254+620, K0254+772 - K0255+380, La Trinidad, Benguet" with contract ID no. 25PE0049; and
2. To recommend to the **District Engineer** the readvertisement and rebidding thereof upon approval of the revised plans and program of works.

Contract ID: 25PE0049
Contract Name: Reconstruction to Concrete Pavement - Baguio-Bontoc Rd
(S00367LZ) - K0254+279 - K0254+620, K0254+772 - K0255+380,
La Trinidad, Benguet
Location of the Contract: La Trinidad, Benguet

RESOLVED, at Benguet 1st District Engineering Office, this JUN 05 2025.


MENELAUS C. SANTOS
Chairperson


LOIDA B. PASCUA
Vice Chairperson


ROWENA M. MAMARIL
Regular Member


HENRY V. APOSTOL
Provisional Member


REAGAN G. PEDRO
Provisional Member

☒ Approved
☐ Disapproved


ISAGANI C. CAYME, CESE
District Engineer

Date: JUN 05 2025