## **DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS**

Contract ID No.

: 25HE0099

Contract Name

Concreting of Brgy. Gawi to Brgy. Kanangkaan FMR, Brgy. Gawi

and Brgy, Kanangkaan, Oslob, Cebu

Location of the Contract

: Oslob, Cebu

## **CEBU 2ND DISTRICT ENGINEERING OFFICE**

Poblacion, Dalaquete, Cebu

# BAC RESOLUTION DECLARING THE BIDDER WITH THE SINGLE CALCULATED RESPONSIVE BID AND RECOMMENDING AWARD THERETO

## RESOLUTION NO. 025-0099

WHEREAS, the <u>DPWH Cebu 2nd District Engineering Office</u> advertised the Invitation to Bid for the above stated Contract and posted the same at the websites of the <u>DPWH</u>, PhilGEPS and at a conspicuous place within the premises of the <u>DPWH Cebu 2nd District Engineering Office</u> continuously for seven calendar days starting on <u>April 25, 2025</u>.

WHEREAS, in response to the said Invitation, the BAC received two (2) bids for the Contract as of the deadline for the submission of Bids on **June 23, 2025**;

WHEREAS, on <u>June 23, 2025</u>, the BAC conducted, opened, and undertook the Preliminary Examination of the Technical Components of the Bid, and the result as follows:

Bidder	Passed/Failed	If Failed, Reasons
QM BUILDERS	Passed	
GENETIAN BUILDERS AND ENTERPRISES INCORPORATED	Failed	Defective document

WHEREAS, immediately on the same day, the BAC conducted the Eligibility Check on the Bidder which passed the Preliminary Examination of the Technical Components of the Bids, and found that remaining bidder was eligible to participate in the bidding for this Contract, as follows:

Bidder	Eligible/ Ineligible	If Ineligible, Reasons	
QM BUILDERS	Eligible		

WHEREAS, thereafter on the same day, the BAC opened and conducted the Preliminary Examination of the Financial Components of the Bids from the Bidder that passed the Eligibility Check, and found that remaining bid passed the Preliminary Examination, as follows:

Bidder	Total Bid as Read	Passed/Failed	If Failed, Reasons
QM BUILDERS	29,253,000.00	Passed	

WHEREAS, on <u>June 24, 2025</u> the BAC, with the assistance of its Technical Working Group, conducted the Detailed Evaluation of the Bids that passed the Preliminary Examination, and came up with the following results which showed that <u>OM BUILDERS</u> is the Bidder with the Single Calculated Bid;

## **DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS**

Contract ID No.

25HE0099

Contract Name

Concreting of Brgy. Gawi to Brgy. Kanangkaan FMR, Brgy. Gawi

and Brgy. Kanangkaan, Oslob, Cebu

Location of the Contract

: Oslob, Cebu

Bidder	Total Bid as Read (TBR)	Total Calculated Bid (TCB)	Reasons for Variance, TCB vs TBR	% Variance of TCB from ABC	Ranking of TCB
QM BUILDERS	29,253,000.00	29,253,000.00	None	2.00%	1

WHEREAS, upon post-qualification of the Bidder with the Single Calculated Bid, OM BUILDERS, the BAC found its bid responsive and, therefore, the bidder is post-qualified and its Bid should be declared the Single Calculated Responsive Bid;

NOW, THEREFORE, we, the Members of the Bids and Awards Committee, hereby RESOLVE as it is hereby RESOLVED:

- a) To declare **QM BUILDERS** as the Bidder with the Single Calculated Responsive Bid (SCRB) for the abovementioned Contract; and,
- b) To recommend to the OIC-District Engineer, for approval, the award of the said Contract to OM BUILDERS at its total submitted bid or total Calculated Bid, whichever is lower, in the amount of TWENTY-NINE MILLION TWO HUNDRED FIFTY-THREE THOUSAND PESOS ONLY (<del>P</del>29,253,000.00).

## **DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS**

Contract ID No.

: 25HE0099

Contract Name

: Concreting of Brgy. Gawi to Brgy. Kanangkaan FMR, Brgy. Gawi

and Brgy. Kanangkaan, Oslob, Cebu

Location of the Contract

: Oslob, Cebu

RESOLVED, at Poblacion, Dalaguete, Cebu, this 27th day of June, 2025.

ROSALIND R. VASQUEZ BAC Chairperson

CHANDA M. YSAO BAC Vice - Chairperson MA. LIGAYA A. SEÑOF BAC Member - Regular

ON LEAVE

SERGIO B. BENDULO, JR.

BAC Member - Provisional

CONNIE L. CABALLO
BAC Member - Provisional
[End-User Representative]

Approved:

SUSAN-L-ORNOPIA-AROA
OIC-District Engineer

Date Approved: 2 7 JUN 2025

DPWH-INFR-40-2016 Page 3 of 3