

## Republic of the Philippines DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS REGIONAL OFFICE VIII

Baras, Palo, Leyte

## NOTICE OF POSTPONEMENT

August 12, 2025

1. CID #24I00417: Construction/Rehabilitation/Improvement of Facilities For Persons with Disabilities (PWD) and Elderlies/Senior Citizens, Including

Gender-Responsive Facilities-Region VIII, Construction of Three (3) Comfort Rooms with Rest Area at Palo National High School, Palo,

Leyte

Contract Location: Palo, Leyte

Approved Budget for the Contract (ABC): ₱3,446,277.26

## SUBJECT: RESETTING THE SCHEDULE OF THE OPENING OF BIDS

This Notice is issued for the above-listed project to reset the schedule of Opening of Bids due to non-quorum of BAC Members, hence, opening of bids is **reset to August 19, 2025 at 10:00 A.M.** 

For guidance and information of all concerned.

MA. MARGARITA C. JUNIA, D.M.

Assistant Regional Director BAC Chairperson

RO8 BACSec.