



Republic of the Philippines
DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS
LEYTE 4th DISTRICT ENGINEERING OFFICE
Ormoc City, Region VIII



NOTICE OF POSTPONEMENT No. 01-2025

June 30, 2025

**All Prospective Bidders
BAC Members, Observers
BAC Secretariat/TWG**

This notice is hereby issued to inform all bidders of the postponement of the following activity for the Contract ID Nos. 25IF0034 (Re-advertisement) and 25IF0092, due to the inability to access the civil works application and the absence of electronic eligibility results.

| ACTIVITY | Date and Time |
|------------------------|--|
| OPENING OF BIDS | Immediately after the deadline of submission of bids |

Relevantly, under Sec. 29 Bid Opening of the 2016 Revised Implementing Rules of R.A. 9184, *"In case the bids cannot be opened as scheduled due to justifiable reasons, the BAC shall take custody of the bids submitted and reschedule the opening of bids on the next working day or at the soonest possible time through the issuance of a Notice of Postponement to be posted in the PhilGEPS website and the website of the Procuring Entity concerned."*

The deadline for the submission of bid was retained on the same schedule of **June 30, 2025, 9:00 AM**, but the **Opening of Bids will be rescheduled to July 1, 2025 at 8:00am or immediately after the availability of electronic eligibility results.**

Please be guided accordingly. Thank you.

JOEL V. PEREZ
BAC Chairperson

RO8.13