



Republic of the Philippines  
**DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS**  
**ILOILO 1<sup>st</sup>**  
**DISTRICT ENGINEERING OFFICE**  
REGION VI  
Rizal St., Guimbal, Iloilo

**Notice of Postponement**  
June 11, 2025

Notice is hereby issued informing all bidders that June 13, 2025, Friday, a Work From Home (WFH) arrangement for all officials and

employees of the Department (Central Office, Regional Offices, and District Engineering Offices) under a memorandum dated June 9, 2025 issued by DPWH Secretary Manuel M. Bonoan. Thus, the Prebid Conference and Opening of Bids of the undermentioned contract shall be rescheduled as shown hereunder;

- 1.) Contract ID : 25GF0106  
Project Name : Construction of School Building, Cabasi-Sta. Rosa Integrated School, Iloilo  
Contract Location : Guimbal, Iloilo  
ABC : PhP 9,950,000.00
- 2.) Contract ID : 25GF0107  
Project Name : Construction of School Building, Nalundan Elementary School, Iloilo  
Contract Location : Guimbal, Iloilo  
ABC : PhP 9,950,000.00
- 3.) Contract ID : 25GF0108  
Project Name : Installation/ Application of Road Safety Facilities (Solar Led Street Lights) along Guimbal-Igbaras-Tubungan-Leon Rd – K0035+500 - K0043+000  
Contract Location : Igbaras, Iloilo  
ABC : PhP 29,400,000.00

REVISION	
From	To
<b>PRE-BID CONFERENCE</b> – June 13, 2025; 10:00 a.m. at the DPWH Iloilo 1st District Engineering Office, Temporary Office, Guimbal Central Elementary School, Guimbal, Iloilo	<b>PRE-BID CONFERENCE – <u>June 16, 2025</u></b> ; 10:00 a.m. at the DPWH Iloilo 1st District Engineering Office, Temporary Office, Guimbal Central Elementary School, Guimbal, Iloilo

**OPENING OF BIDS** – June 26, 2025; after the eligibility processing at the DPWH Iloilo 1st District Engineering Office, Temporary Office, Guimbal Central Elementary School, Guimbal, Iloilo

**OPENING OF BIDS** – *July 1, 2025*; after the eligibility processing at the DPWH Iloilo 1st District Engineering Office, Temporary Office, Guimbal Central Elementary School, Guimbal, Iloilo

This Notice of Postponement shall form an integral part of the contract.

For the information and guidance of all concerned.

  
**JHAPHET T. DE MANUEL**  
Engineer III  
BAC Chairperson