



NOTICE OF POSTPONEMENT
August 8, 2025

NOTICE TO : **ALL BIDDERS**
BAC MEMBERS
BAC SECRETARIAT/TWG MEMBERS
OBSERVERS
OTHERS CONCERNED

Notice is hereby given to all concerned the postponement of submission of bids & opening of bids for the project stated below due to revision of quantities on the items in the Program of Works.

CONTRACT ID : **25PC0079**

CONTRACT NAME : CONVERGENCE AND SPECIAL SUPPORT PROGRAM - BASIC INFRASTRUCTURE PROGRAM (BIP) - MULTI-PURPOSE BUILDINGS/ FACILITIES TO SUPPORT SOCIAL SERVICES - CONSTRUCTION OF MULTI-PURPOSE BUILDING (RHU EXTENSION CLINIC), SAN GREGORIO, LUNA, APAYAO

APPROVED BUDGET FOR THE CONTRACT : PhP 4,950,000.00

CONTRACT DURATION : 150CD

In relation thereto, submission of bids & opening of bids for the above-mentioned project is rescheduled on the following date and time.

PROCUREMENT ACTIVITIES	FROM	TO
Submission of Bids	August 11, 2025, 9:00 AM	August 15, 2025, 9:00 AM
Opening of Bids	August 11, 2025, 2:00 PM	August 15, 2025, 2:00 PM

For your information & guidance.

JERRY A. RAGOJOS

Chief, Planning and Design Section
Chairperson, Bids and Awards Committee

CAR.11 jmlm/sv01/CJAC