

**Department of Public Works and Highways**

**Contract ID:** 25H00081

**Contract Name:** Convergence and Special Support Program, Special Road Fund - Motor Vehicle User's Charge (MVUC) as per R.A. 11239, Installation of Solar Street Lights along Cebu-Balamban Transcentral Highway KM 22+313 -KM 28+720, Cebu City, Cebu

**Location of the Contract:** Cebu City, Cebu

**DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS**

**REGIONAL OFFICE NO. VII**

South Road Properties, Cebu City

**BAC RESOLUTION DECLARING THE BIDDER WITH THE LOWEST CALCULATED  
RESPONSIVE BID AND RECOMMENDING AWARD THERETO**

**RESOLUTION NO. 058**

Series of 2025

WHEREAS, the **7th DPWH Regional Office**, advertised an Invitation to bid on February 21, 2025, for Convergence and Special Support Program, Special Road Fund - Motor Vehicle User's Charge (MVUC) as per R.A. 11239, Installation of Solar Street Lights along Cebu-Balamban Transcentral Highway KM 22+313 -KM 28+720, Cebu City, Cebu, under Contract ID No. 25H00081 with an **Approved Budget for the Contract (ABC) of Php96,500,000.00** at the DPWH Website, the PhilGEPS and a conspicuous place at the premises of the DPWH Regional Office No. VII for seven days;

WHEREAS, in response to the said Invitation, the BAC received Five (5) bids for the Contract as of the deadline for the submission of Bids on March 17, 2025;

WHEREAS, on March 17, 2025, the BAC conducted opened and undertook the Preliminary Examination of the Technical Components of the Bids, and found that the Five (5) Bids passed the Preliminary Examination as follows:

| Bidder                                      | Passed/Failed | If Failed, Reasons |
|---------------------------------------------|---------------|--------------------|
| S-ANG CONSTRUCTION AND GENERAL TRADING INC. | Passed        | -                  |
| HGG BUILDERS AND SUPPLY                     | Passed        | -                  |
| R. A. PAHATI CONSTRUCTION AND SUPPLY, INC.  | Passed        | -                  |
| CEBU 7H TECHNOCHEM INDUSTRIES, INC.         | Passed        | -                  |
| GICAR CONSTRUCTION, INC.                    | Passed        | -                  |

WHEREAS, immediately on the same day, the BAC conducted the Eligibility Check on the Bidders which passed the Preliminary Examination of the Technical Components of the Bids, and found that the Five (5) Bidders are eligible to participate in the bidding for this Contract, as follows:

| Bidder                                      | Eligible/ Ineligible | If Ineligible, Reasons |
|---------------------------------------------|----------------------|------------------------|
| S-ANG CONSTRUCTION AND GENERAL TRADING INC. | Eligible             | -                      |

## Department of Public Works and Highways

**Contract ID:** 25H00081

**Contract Name:** Convergence and Special Support Program, Special Road Fund - Motor Vehicle User's Charge (MVUC) as per R.A. 11239, Installation of Solar Street Lights along Cebu-Balamban Transcentral Highway KM 22+313 -KM 28+720, Cebu City, Cebu

**Location of the Contract:** Cebu City, Cebu

|                                            |          |   |
|--------------------------------------------|----------|---|
| HGG BUILDERS AND SUPPLY                    | Eligible | - |
| R. A. PAHATI CONSTRUCTION AND SUPPLY, INC. | Eligible | - |
| CEBU 7H TECHNOCHEM INDUSTRIES, INC.        | Eligible | - |
| GICAR CONSTRUCTION, INC.                   | Eligible | - |

WHEREAS, thereafter on the same day, the BAC opened and conducted the Preliminary Examination of the Financial Components of the Bids from the Bidders that passed the Eligibility Check, and found that the Five (5) Bids passed the Preliminary Examination, as follows:

| Bidder                                      | Total Bid as Read | Passed/ Failed | If Failed, Reasons |
|---------------------------------------------|-------------------|----------------|--------------------|
| S-ANG CONSTRUCTION AND GENERAL TRADING INC. | 94,569,207.52     | Passed         | -                  |
| HGG BUILDERS AND SUPPLY                     | 94,666,299.82     | Passed         | -                  |
| R. A. PAHATI CONSTRUCTION AND SUPPLY, INC.  | 95,573,037.84     | Passed         | -                  |
| CEBU 7H TECHNOCHEM INDUSTRIES, INC.         | 96,427,102.63     | Passed         | -                  |
| GICAR CONSTRUCTION, INC.                    | 96,470,217.59     | Passed         | -                  |

WHEREAS, on March 18 – 19, 2025 the BAC, with the assistance of its Technical Working Group, conducted the Detailed Evaluation of the Bids that passed the Preliminary Examination, and came up with the following results which showed that **S-ANG CONSTRUCTION AND GENERAL TRADING INC.** is the Bidder with the Lowest Calculated Bid:

| Bidder                                      | Total Bid as Read (TBR) | Total Calculated Bid (TCB) | Reasons for Variance, TCB vs TBR<br><i>with arithmetical correction</i> | % Variance of TCB from ABC | Ranking of TCB  |
|---------------------------------------------|-------------------------|----------------------------|-------------------------------------------------------------------------|----------------------------|-----------------|
| S-ANG CONSTRUCTION AND GENERAL TRADING INC. | 94,569,207.52           | 94,569,207.47              | <i>with arithmetical correction</i>                                     | (2.00)                     | Lowest          |
| HGG BUILDERS AND SUPPLY                     | 94,666,299.82           | 94,666,299.79              | -do-                                                                    | (1.90)                     | 2 <sup>nd</sup> |
| R. A. PAHATI CONSTRUCTION AND SUPPLY, INC.  | 95,573,037.84           | 95,573,037.80              | -do-                                                                    | (0.96)                     | 3 <sup>rd</sup> |
| CEBU 7H TECHNOCHEM INDUSTRIES, INC.         | 96,427,102.63           | 96,427,102.63              | -                                                                       | (0.08)                     | 4 <sup>th</sup> |
| GICAR CONSTRUCTION, INC.                    | 96,470,217.59           | 96,470,217.56              | <i>with arithmetical correction</i>                                     | (0.03)                     | 5 <sup>th</sup> |

**Department of Public Works and Highways**

**Contract ID:** 25H00081

**Contract Name:** Convergence and Special Support Program, Special Road Fund - Motor Vehicle User's Charge (MVUC) as per R.A. 11239, Installation of Solar Street Lights along Cebu-Balamban Transcentral Highway KM 22+313 -KM 28+720, Cebu City, Cebu

**Location of the Contract:** Cebu City, Cebu

WHEREAS, upon post-qualification of the Bidder with the Lowest Calculated Bid, **S-ANG CONSTRUCTION AND GENERAL TRADING INC.**, the BAC found its bid responsive and, therefore, the bidder is post-qualified and its Bid should be declared the Lowest Calculated Responsive Bid;

NOW, THEREFORE, we, the Members of the Bids and Awards Committee, hereby RESOLVE as it is hereby RESOLVED:

- a) To declare **S-ANG CONSTRUCTION AND GENERAL TRADING INC.** as the Bidder with the Lowest Calculated Responsive Bid (LCRB) for the abovementioned Contract; and
- b) To recommend to the Regional Director, for approval, the award of the said Contract to **S-ANG CONSTRUCTION AND GENERAL TRADING INC.** at its total submitted bid or total Calculated Bid, whichever is lower, in the amount of **NINETY FOUR MILLION FIVE HUNDRED SIXTY NINE THOUSAND TWO HUNDRED SEVEN PESOS AND 47/100 ONLY (Php94,569,207.47).**


RESOLVED, at DPWH Regional Office No. VII, South Road Properties, Cebu City, this \_\_\_\_ day of MAR 25 2025, 2025.

  
**JERRY B. EVANGELIO**  
BAC Chairman


  
**REMELY B. MAGHANOY**  
Regular BAC Member

  
**FRANCIS ANTONIO L. FLORES**  
Provisional Member  
(End-user for Construction Division)

  
**BRANDITO RAY P. RAYA**  
BAC Vice-Chairman

  
**JOAN L. PITOGO**  
Provisional Member

APPROVED BY:

  
**DANILO J. VILLA, JR.**

Regional Director

Date approved: 10/9/25

R07 PO/ACD/ONA